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Introduction: 

Rajiv Gandhi Centre for Aquaculture (RGCA) is the Research & Development arm of 

the Marine Products Export Development Authority. The plan scheme of MPEDA 

under the R&D head is being implemented by RGCA. RGCA is functioning as a Society, 

established in the year 1995 and registered under the Tamil Nadu Societies 

Registration Act, 1975. RGCA has been constituted with the objective of not-for- Profit 

and for the providing necessary training and disseminating the technologies to the 

stakeholders for diversified aquaculture. 

 
RGCA is involved in the development of various Sustainable Aquaculture technologies 

that are Bio-secure, eco-friendly and that offer traceability for seed production and 

grow out farming of various aquatic species, those having export potential in 

particular. RGCA is also developing a state-of-the-art Technology Transfer and 

Training Centre for disseminating the technologies developed at the various projects 

established at different locations in the country to the Aquaculture Industry in order 

to strengthen the raw material production base for export of quality marine products 

from India. RGCA is first of its kind in India for Diversified Aquaculture. 

 
RGCA is presently pursuing 13 important aquaculture projects at species specific locations 

across the country. The headquarters of RGCA is located at Sirkali, Tamil Nadu. RGCA 

has successfully completed 25 years of establishment of the society by the year 

2021. 

 
 

1. INSTRUCTIONS TO BIDDER 

 

1.1 General: 

(1) The Director, Rajiv Gandhi Centre for Aquaculture (RGCA), invites bids for the 
UPVC Partition Works, hereinafter referred as “works”, of the UPVC Partition 
Works – For Conversion of Seafood Authentication Lab to Conventional 
Microbiology Lab at Central Lab (CAGPFTL), hereinafter referred collectively 
as “works”, at its RGCA- HQ at Karaimedu Village, Sirkali Taluk   herein 
referred to as “Project Site”. 

(2) Site Inspection: Each bidder shall MANDATORILY visit and inspect the 

project site, before submitting the bid, on the date and time specified in the 
bid data, to ascertain all the necessary information, including the risks, 
contingencies, nature of ground, unloading & installation etc., and to acquaint 
himself with the local conditions. 
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(3) Tender document shall mean to include the current tender document, tender 

forms, bill of quantity, addendum/corrigendum, if any issued in future. 

 
(4) The Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that the bidder will sign the Integrity Agreement, which is an 
integral part of tender/bid documents, failing which the bidder will stand 
disqualified from the tendering process and the bid of the bidder would be 
summarily rejected. 

1.2  Scope of Work: 

 
(1) The scope of work under this contract, at project site, shall broadly include: 

A) Providing and Laying Double Skin UPVC Wall Partition  
B) Providing and laying UPVC Doors 
C) Providing and fixing Vinyl flooring 
D) Provision for Pass Box opening with necessary supporting arrangements. 
 

(2) Major works, as part of the scope of the work, shall include but not be limited 
to the following. 

 

(i) Providing and fixing 100 mm thick, UPVC double skin partition wall – 

partly with UPVC profile up to 1100 mm from FFL and rest of the 

portion up to false ceiling with glass. 

(ii) Providing and fixing factory made UPVC white color casement/ 

Casement cum fixed glazed door comprising of UPVC multi-

chambered frame, sash and mullion (where ever required) extruded 

profiles duly reinforced with 1.60 ± 0.2 mm thick galvanized mild 

steel section made from roll forming process of required length. 

(iii) Providing and fixing   3 mm thick mate finishing vinyl flooring on the 

existing tile floor.  

(iv) Providing opening for Pass Box of size 610 mm x 610 mm in glass 

partition walls with necessary stand provision arrangements as per 

site condition. 

 

(3) All work shall be performed in accordance with the terms, conditions and 
approved drawings and as per the instructions of the Director RGCA. 
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1.3  Bid Data: 
 

Sl. 

No 

Item Description 

1 Tender Reference No. 2026_RGCA_909993 

2 Tender Inviting Authority The Director,  
Rajiv Gandhi Centre for Aquaculture, 
(MPEDA, Ministry of Commerce & Industry, 
Govt. of India), 3/197, Poompuhar Road, 
Karaimedu Village, Sattanathapuram Post, 
Sirkali Taluk, Mayiladuthurai District,       Tamil 
Nadu. Pincode: 609109. 
 Ph: 04364 265200 

3 Project Site MPEDA- Rajiv Gandhi Centre for 
Aquaculture,(RGCA),  
 
Central Aquaculture Diseases Diagnostic 
Laboratory   
3/197, Poompuhar Road, Karaimedu Village, 
Sattanathapuram Post, Sirkali Taluk, 
Mayiladuthurai District,       Tamil Nadu. 
Pincode: 609109. 
 Ph: 04364 265200 
 

4 Mode of Tendering - Bidding 

System - Type of Contract 

e-bid (CPP Portal) - Open Tender Enquiry 
- Two Bid System - Item Rate Works 
Contract 

5 Estimated Value of the Works Rs. 12,64,889/-(inclusive of all taxes & 18 

% GST) (Rupees Twelve lakhs Sixty Four 
Thousand Eight hundred and Eighty Nine 
only.) 

6 Tender Fee/ Cost of bid 

document 

Rs. 1,180/- 

(Rupees One Thousand One hundred and 

Eighty Only) 

7 Bid Security/ 

Earnest Money Deposit 

(EMD) 

₹ 50,596/- (4 % of Est. value) /- 

(Rupees  Fifty Thousand Five hundred and 
Ninety Six only) 

8 Performance Guarantee/ 

Performance Security 

5% of the contract value 

(rounded off to the nearest thousand 

rupees) 

9 Security Deposit/ 

Retention Money 

5% of each running bill 

(rounded off to the nearest thousand 

rupees) 
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10 Work Completion Period 90 days from the date of contract 

11 Period of Bid Validity 120 days 

12 Tender Publishing Date & 

Time 

05.06.2026 (09:00 hrs) 

13 Date and Time for visit and 

inspection of Project Site 

From 11 AM to 4 PM on all days from the 

tender publishing date to the bid submission  

closing  date,  except  on 

Saturdays, Sundays and Holidays. 

14 Online Bid Submission 

Closing Date & Time 

25.06.2026 (18:00 hrs)(21 days from 

published tender date 

15 Online Bid Opening of 

Techno commercial Bid 

(Cover-I) 

29.06.2026 (11:00 hrs) 

16 Online Price bid Opening 

(Cover-II) 

Date & time to be intimated later to the 
bidders  whose  Techno-commercial  Bids 
will be found responsive 

17 Defect Liability Period (DLP) 365 Days from the date of Work 

Completion Certificate 

 

1.4  Eligibility or Pre-qualification Criteria: 

Bidder shall fulfil all the eligibility criteria (otherwise specified as pre- 

qualification criteria) as detailed below. Bids which fails to fulfil, any one or more 

of the below eligibility criteria, will be considered non- responsive. 

(1) The bidder shall submit pre-qualification form (as per format provided in 

Form-1) duly filled. All data along with supporting documents shall 

mandatorily be filled/ uploaded 

 
(2) The bidder/ firm/ company should have a valid registration from PWD/ 

CPWD/ MES/ ISRO and enlisted value should be equivalent to or more than 

the estimated value of the works. 

 
(3) The bidder shall submit a copy of the registration document for the 

company/firm (not applicable in case of proprietary or unregistered partnership 
firm). 

 
(4) The bidder/ firm/ company should possess valid GST registration (submit 

photocopy). 

 
(5) The bidder shall submit a copy of the PAN of the company/firm (PAN of the 

Proprietor in case of a proprietary firm). 
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(6) The bidder shall submit proof of successful completion of either of the below 

works, during the last Three(03) years: 

 
 One construction work in the field of building construction, costing not 

less than the amount equal to 80% of the estimated cost; or 

 Two construction works in the field of building construction, costing 

not less than the amount equal to 50% of the estimated cost; or 

 Three construction works in the field of building construction, costing 

not less than the amount equal to 40% of the estimated cost. 

 
(7) The bidder should visit the Project site and should submit the site 

Inspection declaration form signed from the project in charge. The signed 

copy of site inspection declaration form should be submitted in tender 

documents. The bidder without site inspection declaration form shall be 

rejected. 

 

(8) Financial Eligibility Criteria/ Financial Capabilities 

 
a. Annual Contractual payments received during the last 03 years or the 

current financial year up to the date of inviting of tender must be at least 

150% of the advertised estimated value of this tender. Audited Balance 

Sheet and Profit and Loss Statement and Form 16A/26AS generated 

through TRACES of Income Tax Department of India, certified by the Chartered 

Accountant shall be submitted 

b. Solvency Certificate from the Competent Authority (District Magistrate) or 

Liquidity Ratio certified by the Chartered Accountant shall be submitted. 

(Acceptable Liquidity Ratio is more than 01). 

c. Past 03 years net worth and construction turnover certificates, duly certified 

by Chartered Accountant shall be submitted. (Acceptable Annual average 

construction turnover should be at least 40% of the advertised value of 

tender) 

 
(9) The bidder shall submit in the portal, a copy of duly filled Integrity pact as per 

the format provided in Form-2. 

 
(10) The bidder shall visit and inspect the project site any time during the time and 

date specified in the bid data for the purpose and submit a self-certified copy, 

while uploading in the portal, as a proof of the visit (As per format provided 

in Form-3). 
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1.5 Time Schedule: Total duration 03 Months:  

 

 

 

 

 

 

 

 
 

 

1.6  Payment Schedule: 
 

Stage Payment terms  

Milestone 1 
95% of the contract value shall be released after successful 
completion of all works, submission of final bill, and certification by 
Engineer-in-Charge. 

Security Deposit / Retention - 5% of the bill value shall be deducted from the final bill towards 
Security Deposit / Retention Money. 
Release of 1st Installment of SD/Retention - 50% of the deducted Security Deposit and 
Retention Money shall be released after issuance of Work Completion Certificate by the 
competent authority. 
Release of Final Installment of SD/Retention - Remaining 50% of the deducted Security 
Deposit and Retention Money shall be released after successful completion of the Defect 
Liability Period (DLP) of 12 months, subject to rectification of all defects, if any. 

 

Note 1: All above payments are subject to deduction of retention amount or any other 

amount as specified in the relevant paragraph, taxes and all other statutory 

deductions, if any. 

 
Note 2: Release of payment with respect to retention amount, performance security 

and others (if any), will be as per the provisions specified in the relevant paragraph. 

 
 

1. General Conditions of the Contract 

2.1. Definitions: 

In the tender document/ contract, as hereinafter defined, the following words 

and expressions shall have the meanings hereby assigned to them, except where the 

context otherwise requires. 

(1) “Approved” means, approved in writing, including subsequent written 

confirmation of previous verbal approval, by the competent authority and 

“approval” means approval in writing, including as aforesaid. 

(2) “Calendar day” means a period of twenty-four hours extending from 

Sl. No Description  
Project duration in Month 

Month-1 Month-2 Month-3 

1 UPVC Partition work    

2 UPVC Door    

3 Vinyl Flooring    

4 Pass Box    
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midnight to midnight. 

(3) “Constructional Plant” means all appliances or things of whatsoever 

nature required in or about the execution of maintenance of the works but 

do not include materials or other things intended to form or forming part 

of the permanent works. 

(4) “Contract” means the conditions of contract, specifications, drawings, 

schedule of prices and all other documents included in the tender 

documents, including annexures, amendments/corrigendum (if any) and 

letter of acceptance . 

(5) “Contract Price” means the sum named in the Letter of acceptance, subject 

to such additions thereto or deductions there from as may be made under 

the provisions hereinafter contained. 

(6) “Contractor” means the person or persons, firm or company whose tender 

has been accepted by the Director RGCA and includes the contractor’s 

authorized representatives, workmen, staff, successors and permitted 

designs. 

(7) “Currency” shall mean the Indian National Rupees, hereinafter specified 

as “Rs.” or “INR”. 

(8) “Drawings” means the drawings referred to in the specification and any 

modification of such drawings approved in writing by the Director RGCA 

and such other drawings as may from time to time; be furnished or 

approved in writing by the Director RGCA. 

(9) “Engineer” means an official or a representative of the Director RGCA who 

will be overall in charge for the project. 

(10) “Government” shall mean the Government of India. 
(11) “Ministry” shall mean the Ministry of Commerce and Industry, 

Government of India. 

(12) “Month” means the Gregorian calendar month and all times shall be 

according to the Gregorian calendar. 

(13) “Permanent works” means the permanent works to be executed and 

maintained in accordance with the contract. 

(14) “RGCA” means the Rajiv Gandhi Centre for Aquaculture, acting through 

its Director and legal successors in title to and assignee of RGCA. 

(15) “Schedule of Rates” shall mean the relevant schedule(s) annexed to the tender 
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document issued by the Director RGCA for the particular contract, and 

amendments issued thereto from time to time. 

(16) “Site”, otherwise specified as “Project Site” or “Work Location”, means the 

land and other places on, under, in or through which the permanent 

works or temporary works are to be executed and any other land and 

places provided by the Director RGCA for working space or any other 

purpose as may be specifically designated in the contract as forming part 

of the site. 

(17) “Specification” means the specification referred to in the tender and any 

modification thereof or addition thereto as may from time to time 

furnished or approved in writing by the Director RGCA. 

(18) “Temporary works” means all temporary works of every kind required in 

or about the execution or maintenance of the works. 

(19) “Tender date” means the closing date fixed for receipt of tenders as per 

notice inviting tenders or as extended by subsequent notification. 

(20) “Time” expressed by hours of the clock shall be according to the Indian 

Standard Time. 

(21) “Works” shall mean the works to be executed in accordance with the contract 

or part thereof as the case may be and shall include all extra or additional, 

altered or substituted or temporary works as required for performance of the 

contract and urgent works needing urgent measures which in the opinion of 

the engineer become necessary during the process of work to obviate any 

risk or accident or failure. 

2.2. Abbreviations: 
In the tender document/ contract, as hereinafter defined, the following abbreviations 

shall have the meanings hereby assigned to them, except where the context otherwise 

requires. 

CPWD Central Public Works Department, Government of India 
GoI Government of India 

GST Goods and Services Tax 

INR Indian National Rupees 

IS Indian Standard 

IST Indian Standard Time 

MoC Ministry of Commerce and Industry, Government of India 
MES Military Engineering Services 

MPEDA 
Marine Products Export Development Authority, 
Government of India 
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PWD 
Public Works Department of the State Government/ 
Union Territory 

RGCA Rajiv Gandhi Centre for Aquaculture 
 

2.3. Interpretations: 
 

(1) Singular and Plural: Words importing the singular only also include the 

plural and vice versa, where the context requires. 

(2) Heading or Notes: The headings and marginal notes, in these conditions 
of contract shall not be deemed to be part thereof or to be taken into 
consideration in the interpretation or construction thereof of the contract. 

(3) Cost: The word “Cost” and shall be deemed to include overhead costs 
whether on or off the site. 

(4) Co-relation and Order of Precedence of Tender Documents: If the stipulations 

in the various tender documents be found to be at variance in any respect, 

one will override others (but only to the extent these are at variance) in the 

order or precedence as given in the list below, i.e., any particular item in the 

list will take precedence over all those placed lower down in the list. 

(i) Description in the schedule of quantities. 

(ii) Instructions to Bidder 

(iii) Special conditions of the contract 

(iv) Technical specifications for materials and workmanship and 

drawings given herein 

(v) Conditions and requirements of tendering 

(vi) General conditions of the contract 

(vii) CPWD specifications 

(viii) IS specifications (latest version) 

 

2.4. Contract and contract documents: 

 
 

(1) The bidder whose bid/ tender is accepted, is bound to execute an agreement 

with the Director RGCA in accordance with the draft annexed with this tender 

document, and other papers stated to be forming part thereof, but his liability 

under the contract shall commence from the date of written order to 

commence the work whether the agreement is drawn or not. The contractor 

shall bear all expenses in connection with the execution of the agreement 

including fees for stamping and registration of documents as required. 

Failure to execute the agreement in specified time shall entail action against 

the contractor as per the provisions stipulated in this tender documents. 

(2) The contractor shall, when called upon to do so, enter into and execute a 

contract, to be prepared and completed at the cost of the contractor, in the 

form with such modification as may be necessary. 
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(3) The contract documents shall be drawn up in the English language. All 

correspondence, orders, notices etc. shall also be in English. 

(4) The laws of India and those of the State in which the works are situated shall 

apply to the contract. 

(5) The several documents forming the contract are to be taken as mutually 

explanatory of one another, but in case of ambiguities or discrepancies 

the same shall be explained and adjusted as per the provisions in clause “co-

relation order of precedence of tender documents” of this contract, by the 

engineer, who shall thereupon issue to the contractor instructions thereon 

and these shall be final and binding on the contractor. 

(6) Except with the prior written approval of the Director RGCA and subject 

to such conditions as may be prescribed, the contractor and/ or any 

member or his organization shall not in any case communicate to any 

person or entity any information in connection with the performance of 

the services or in carrying outgiven  the works nor make publish any 

information for the purpose of publication or advertisement. All matters 

relative to the contract shall be treated by the contractor as private and 

confidential. 

(7) In case of an interference or temporary interruption become essential for 

carrying out the works, the contractor shall approach the Director RGCA 

and carry out all measures that the Director, RGCA may direct or through 

his personal intervention, by the exercise of authority by person or 

persons connected with the works. 

2.5. Duties and Powers of the Director RGCA: 

(1) The Director RGCA shall carry out such duties in issuing decisions, certificates 

and orders as are specified in the contract. Fixation and acceptance of rates 

for altered or substituted items of work or for additional items of work shall 

however always rest with the same authority (by designation) as had 

accepted the original tender (for and on behalf of the Director RGCA). 

(2) The engineer in-charge shall be responsible to the Director RGCA and his 

duties are to watch and supervise the works and to test and examine any 

materials to be used or workmanship employed in connection with the 

works. He shall have no authority to relieve the contractor of any of his 

duties or obligations neither under the contract nor except as expressly 

provided hereunder or elsewhere in the contract, neither to order any 

work involving delay or any extra payment by the Director RGCA, nor to 

make any variation of, or in the works. 



14  

(3) The Director RGCA may from time to time in writing delegate to the 

engineer in-charge any of the powers and authorities vested in the 

Director RGCA and shall furnish to the contractor and to the engineer in- 

charge a copy of all such written delegations of powers and authorities. 

Any written instruction or approval given by the engineer in-charge to the 

contractor within the terms of such delegations, but not otherwise, shall 

bind the contractor and the Director RGCA as though it had been given by 

the Director RGCA. 

(4) Failure of the engineer in-charge to disapprove any work or materials 

shall not prejudice the power of the Director RGCA thereafter to 

disapprove such work or materials and to order the pulling down, removal 

or breaking up thereof. 

(5) If the contractor shall be dissatisfied by reasons of any decision of the 

engineer in-charge he shall be entitled to refer the matter to the Director 

RGCA, who shall thereupon confirm, reverse or vary such decision. The 

Director RGCA decision shall be conclusive and binding on the contractor. 

(6) The Director RGCA and the engineer in-charge shall also perform such 

other duties and roles as specified elsewhere in this tender document. 

2.6. Contractor’s General Responsibilities: 

(1) The contractor shall, subject to the provisions of the contract, and with 

due care and diligence, execute and maintain the works and provide all 

labour, including the supervision thereof, materials, constructional plant and 

all other things, whether of a temporary or permanent nature, required in 

and for such execution and maintenance. 

 

(2) Wherever it is mentioned in the specification/conditions that the contractor 

shall perform certain work or provide certain facilities, it is understood that 

the contractor shall do at his own cost and the contract price shall be deemed 

to have included cost of such performance and provisions, so mentioned, 

unless otherwise specified elsewhere. 

(3) The contractor shall execute and maintain the works strictly in accordance 

with the contract to the satisfaction of the Director RGCA and shall comply 

with and adhere strictly, to the Director RGCA’s instructions and directions 

on any matter whether mentioned in the contract or not, touching or 

concerning the works. The contractor shall take instructions and directions 

the Director, RGCA subject to the limitations referred to in clause “Duties 

and Powers of the Director RGCA“ 
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(4) The contractor shall also take full responsibility for the adequacy, stability 

and safety of all site operations and methods of construction. 

(5) The contractor shall give or provide all necessary superintendence during the 

execution of the works and as long thereafter as the Director RGCA may 

consider necessary for ;the proper fulfilling of the contractor’s obligations 

under the contract. The contractor shall engage an experienced and 

qualified Site Manager to be in day-to-day charge of the work. The 

contractor or his manager whose engagement is subject to approval in 

writing by the Director RGCA, which approval may at any time be 

withdrawn, is to be constantly on the works and shall give his whole time 

the superintendence of the same. If such approval is withdrawn by the 

engineer in-charge, the contractor shall having regard to the requirement 

of replacing him as hereinafter mentioned, after receiving written notice 

of such withdrawal remove the manager from the works and shall not 

thereafter employ him again on the works in any capacity and shall 

replace him by another agent approved by the Director RGCA, promptly 

and positively within a week. Such authorized agent or representative 

shall receive, on behalf of the contractor, directions and instruction from 

the Director RGCA or, subject to the limitations of clause “Duties and 

Powers of Director RGCA”. The Manager or representative of the 

contractor must be able to speak and communicate in English. The 

contractor shall during working hours maintain site manager, engineers 

and supervisors of sufficient training and experience to supervise the 

various items and operations of the work. Orders and directions given to 

such manager, engineers, supervisors and/or other staff of the contractor 

shall be deemed to have been given to the contractor. 

(6) If there is a separate site manager appointed by the contractor for the works, 

then the contractor shall at least once in a month inspect the works and 

shall discuss with the Director RGCA, the conduct and progress of the work. 

(7) In the absence of the contractor’s designated agent or representative for a 

particular operation on any site of the works the contractor’s supervisory 

staff or sub-agent or leading hands shall be instructed to receive and carryout 

any instruction or direction issued by the Director RGCA or the engineer in-

charge. 

(8) The contractor shall also perform such other duties and roles as specified 

elsewhere in this tender document. 

(9) The contractor shall not, otherwise than in accordance with the statutes, 

ordinances and government regulations or orders for the time being in 

force, import sell, give barter or otherwise dispose of any alcoholic liquor, 
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or drugs, or arms and ammunition, or permit or suffer any such 

importation, sale, gift, barter or disposal by his sub-contractors, agents, 

employees or labour. 

2.7. Assignment, Sub-letting and Sub-contracting: 

(1) The contractor shall not assign the contract, either in full or any part thereof, 

or any benefit or interest therein or there under to any other individual or 

firm or company, without the prior written consent of the Director RGCA. 

(2) The contractor shall not sublet the whole of the works or any part of the 

works, except where otherwise provided by the contract, without the 

prior written consent of the Director RGCA. Such consent, if given, shall 

not relieve the contractor from any liability or obligation under the 

contract and he shall be responsible for the acts, defaults and neglects of any 

sub-contractor, his agents, servants or workmen as fully as if they were 

acts defaults or neglects of the contractor his agents, servants or workmen. 

(3) Provided always that the provision of labour on a piecework basis shall 

not be deemed to be a sub-letting under this clause. 

(4) All specialists, merchants, tradesmen and others executing any work or 

supplying any goods, materials or services for which provisional sums, if 

any, are included in the contract, who may have been or be nominated or 

selected approved by the Director RGCA or the engineer in-charge, and all 

persons to whom by virtue of the provisions of the contract, the 

contractor is required to sublet any work shall, in the execution of such 

work or the supply of such goods, materials or services, be deemed to be 

sub-contractor(s) employed by the contractor and are referred to in this 

contract as “nominated Sub-Contractors”. 

(5) Prior to the engagement of any sub-contractor, the contractor shall 

submit in writing his proposal to the Director RGCA giving details about 

the credentials of the sub-contractor on the basis of which the Director 

RGCA shall consider the nomination of the sub-contractor and inform the 

contractor accordingly in writing. Only upon receipt of express written 

approval, the contractor shall engage the nominated sub-contractor for 

the work. 

(6) The permitted appointment of the sub-contractor shall not establish/entail 

any contractual relationship between the sub-contractor and the Director 

RGCA and shall not relieve the contractor of any responsibility under the 

contract. The activities of a sub-contractor shall be governed by his 

contract with the contractor, however it is subject to the provisions laid down 
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in the original contract between the Director RGCA and the contractor. 

2.8. Standards, Design, Drawing, Specification, Measurement and Variation: 

(1) Standards: 

The materials, design and workmanship shall satisfy the applicable relevant 

Indian standards the job specifications contained herein a codes referred to 

where the job specifications stipulate requirements in addition to those 

contained in the standard codes and specifications of the Bureau of Indian 

Standards, Indian Electricity Act and Rules, Fire Insurance Regulations, 

Regulations laid down by the Chief Electrical Inspector and State Electricity 

Board. Regulations laid down by Chief Inspector of Explosives and/or any 

other regulations laid down by the government or local authorities. 

(2) Materials/Items procured by the Contractor shall be as per the list of 

approved makes provided in Annexure – 1. Any material/item not listed 

in the approved list, may be procured with the concurrence of the 

Engineer in-charge. 

 
(3) The Director RGCA shall have full power and authority to supply to the 

contractor from time to time during their progress of the works, such 

drawings and instructions as shall be necessary for the purpose of proper and 

adequate execution and maintenance of the works. The contractor shall 

carry out and be bound by the same. 

 
(4) The drawings shall remain in the sole custody of the Director RGCA, but 

two copies thereof shall be furnished to the contractor free of charge. The 

contractor shall provide and make at his own expenses any further copies 

required by him. At the completion of the contract, the contractor shall 

return to the Director RGCA all drawings provided under the contract. 

 
(5) One copy of the drawings, furnished by the Director RGCA as aforesaid, 

shall be kept by the contractor on the site and the same shall at all times 

be available for inspection and use by the Director RGCA or engineer in- 

charge and by any other person authorized by the Director RGCA. 

 

(6) If, by reason of any failure or inability of the Director RGCA to issue within 

a time reasonable in all the circumstances any drawings or order requested 

by the contractor in accordance with sub-clause “Disruption of Progress”, the 

contractor suffers delay then the Director RGCA shall take such delay into 

account in determining any extension of time to which the contractor is entitled 

under clause “Extension of Time for Completion”. 
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(7) Specifications: 

In the case of any class of work for which there is no specification in the 

tender document, CPWD Specifications and the I.S.S. or in the said 

specifications forming part of the tender documents or in case there is 

variation, such work shall be carried out in all respects in accordance with 

the instructions and requirements of Director RGCA. 

 
(8) Measurement of quantities: 

(i) The quantities set out in the schedule of prices are the estimated 

quantities of the work. But they are not to be taken as the actual and 

correct quantities of the works to be executed by the contractor in 

fulfillment of his obligations under the contract. 

(ii) The works shall be measured net, notwithstanding any general or 

local custom, except where otherwise specifically described or 

prescribed in the contract. 

(9) Works to be measured: 

The Director RGCA/ engineer in-charge shall, except as otherwise stated, 

ascertain and determine by measurement the value in terms of the contract 

of work done in accordance with the contract. They shall when requires any 

part /or parts of the works to be measured, give notice to the contractor’s 

authorized agent or representative who shall forthwith attend or send a 

qualified agent to assist the Director RGCA/ engineer in- charge in making 

such measurement and shall furnish all particulars, labour, instruments, 

tapes etc., required for measurement by either of them, should the 

contractor not attend, or neglect or omit to send such agent, then the 

measurement made by the Director RGCA/ engineer in- charge shall prepare 

records and drawings by month of such work and the contractor, as and 

when called upon to do so in writing, shall within, fourteen days, attend to 

examine and agree such records and drawings with the engineer in-charge 

and shall sign the same when agreed. If the contractor does not attend to 

examine and agree such records and drawings, they shall be taken to be 

correct. If, after examination of such records and drawings, the contractor 

does not agree to the same or does not sign the same as agreed, they shall 

nevertheless be taken to be correct, unless the contractor shall, within 

fourteen days of such examination, lodge with the engineer in-charge, for 

decision by the Director RGCA, notice in writing of the respects in which 

such records and drawings are claimed by him to be incorrect. The 

Director RGCA’s decision shall be final binding and conclusive. 
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(10) Computerized Measurement Book: 

(i) Engineer in-charge shall, except as otherwise provided, ascertain 

and determine by measurement, the value of work done in 

accordance with the contract. 

(ii) All measurement of all items having financial value shall be entered 

by the contractor and compiled in the shape of computerized 

measurement books having pages of A-4 size as per the format so 

that a complete record is obtained of all the items of works 

performed under the contract. 

(iii) All such measurements and levels recorded by the contractor or 

his authorized representative from time to time, during the 

progress of the work, shall be got checked by the contractor from 

the engineer in-charge or his authorized representative as per interval 

or programme fixed in consultation with the engineer in- charge or his 

authorized representative. 

(iv) After the necessary corrections made by the engineer in-charge, the 

measurement sheets shall be returned to the contractor for 

incorporating the corrections and for re submission to the engineer in-

charge for the dated signatures by the engineer in-charge and the 

contractor or their representatives in token of their acceptance. 

(v) Whenever bill is due for payment, the contractor would initially 

submit draft computerized measurement sheets and these 

measurements would be got checked/ test checked from the engineer 

in-charge and/ or his authorized representative. The contractor will, 

thereafter, incorporate such changes as may be done during these 

checks/ test checks, in his draft-computerized measurements, and 

submit a computerized measurement book, duly bound and with 

its pages machine numbered. The engineer in-charge and/ or his 

authorized representative would thereafter check this measurement 

book, and record the necessary certificates for their checks, test 

checks. 

 

(vi) The final, fair, computerized measurement book given by the 

contractor, duly bound, with its pages machine numbered should 

be 100% correct and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is 

noticed, the contractor has to submit a fresh computerized 

measurement book with its pages duly machine numbered and 

bound, after getting the early measurement book cancelled. The 
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contractor shall submit three spare copies 

(vii) The contractor shall also submit separately his computerized abstract 

of cost and the bill based on these measurements, duly bound, and its 

pages machine numbered along with two spare copies of the bill. 

The contractor shall, without extra charge, provide all assistance 

with every appliance, labour and other things necessary for checking 

of measurements/levels by the engineer in charge or his 

representative. Except where any general or detailed description of 

the work expressly shows to the contrary, measurements shall be 

taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant standard method of 

measurement or any general local or custom. In the case of any 

items that are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards and if for 

any item no such standard is available then a mutually agreed method 

shall be followed. 

(viii) Engineer in-charge or his authorized representative may cause either 

themselves or through another person to check the measurements 

recorded by the contractor and all provisions stipulated herein above 

shall be applicable to such checking of measurements or levels. 

(ix) It is also a term of this contract that checking and/ or test checking the 

measurements of any item of work in the measurement book and/ or 

its payment in the interim, on account of final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work 

or material to which it relates nor shall it relieve the contractor from 

liabilities from any over measurement or defects noticed till 

completion of the defect’s liability period. 

(11) Figures, Dimensions and Drawings: 

Figures, dimensions and drawings shall supersede measurements by scale. 

Drawings to a large scale shall take precedence over those to a smaller scale. 

(12) Plea of custom: 

The plea of custom prevailing will not on any account be permitted as an 

excuse for an infringement of any of the conditions of the contract or 

specifications. 

 

2.9. Possession of the site: 

(1) Save in so far as the contract may prescribe, the extent of portions of the 
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site of which the contractor is to be given possession from time to time 

and the order in which such portions shall be made available to him and, 

subject to any requirement in the contract as to the order in which the works 

shall be executed, the Director RGCA with the written order to commence the 

work given to the contractor possession of so much of the site as may be 

required to enable the contractor to commence the works, to commence 

and proceed with the execution of the works in accordance with the 

programme referred to work description in the BOQ, if any, and otherwise in 

accordance with such reasonable proposals of the contractor as he shall, by 

written notice to the Director RGCA make and will, from time to time as 

the works proceed, give to the contractor possession of such further 

portions of the site as may be required to enable the contractor to proceed 

with the execution of the works with due dispatch in accordance with the 

said programme or proposals, as the case may be. If the contractor suffers 

delay from failure on the part of the Director RGCA to give possession in 

accordance with the terms of this clause, the Director RGCA shall grant an 

extension of time for the completion of the works but such delay will not 

entitle the contractor to damages or any compensation. 

(2) Access to the site: 

 
(i) The contractor shall bear all costs and charges for special or temporary 

way leaves required by him in connection with access to the site. 

(ii) If approach road is available to the site, contractor will be allowed to use 
the same. In the event of any damage done to the road by the contractor 
or his personnel or the supplier to the contractor, the same shall be 
rectified by the contractor free of cost. 

(iii) Preparing approaches and working area for the movement and 
operation of cranes, leveling the areas for assembly and erection 
shall be the responsibility of the contractor. 

(3) The Director RGCA shall have the right to take possession for use of any 

completed or partly completed part of the work. Such possession or use 

shall not be deemed to be an acceptance of any work not completed in 

accordance with the contract. 

2.10. Execution of work: 

(1) The contractor shall be entirely responsible for executing the work 

covered under this tender document in a workmanlike and expeditious 

manner as per the time schedule, specifications, drawings and 

construction aids such as concrete mix, vibrators, transportation 

equipment, tools and tackles as well as testing appliances/ machines etc., 

and the necessary supervisory personnel, skilled, semi-skilled and 
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unskilled labour shall be provided by the contractor to achieve the 

monthly/ weekly targets and the overall time schedule. 

(2) Programme/schedule to be furnished: 
 

(i) The contractor, within a period of 15 days from the award of contract, 

shall submit a programme showing the order of procedure how he 

proposes method statement on all important items of work covering 

processes equipment, quality controls, well defined to carry out the 

work within the time period in the tender, to the Director RGCA for their 

approval. 

(ii) The approved programme shall be followed by the contractor without 

any reservation. The contractor shall whenever required by the 

engineer in-charge, also provide in writing for his information a general 

description of the arrangements and methods which the contractor 

proposes to adopt for execution of the works. 

(iii) If any time it should appear to the Director RGCA that the actual 

programme of the works done is not in conformation to the approved 

programme, the contractor shall produce, within a period of 15 days 

from the request of the Director RGCA, a revised programme, 

showing the modifications to the approved programme necessary to 

ensure completion of the works within the time for completion as 

defined in clause “Time of Completion & Progress of Work”. 

(iv) The submission to and approval by the Director RGCA or engineer 

in-charge of such programmes or the furnishing of such particulars shall 

not relieve the contractor of any of his duties or responsibilities under 

the contract. 

(v) Delays in submission of the original approved programme and the 

subsequent revised programmes, beyond the stipulated period shall 

attract penalty as defined in the relevant clause. 

(3) Works, if any, is executed as per contractor’s own design and drawings, he 

shall bear the full responsibility for the adequacy and soundness of this 

design and drawings. 

(4) Before the execution of each milestone the contractor should ensure 
availability of necessary materials at the site for the works related to the 
milestone. Failing which contractor will not be permitted to start the works 
relating to the milestone. In such case, the contractor shall be wholly 
responsible for any delay and related cost and would be liable for penalty 
towards delay. 
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(5) Co-ordination with other agencies: 
 

The work shall be carried out in such a manner that the work of other 

agencies operating at the site is not hampered due to any action of the 

contractor. The contractor will be responsible for ensuring proper 

coordination with other agencies. In the event of any dispute between the 

contractor and any other agency employed at or about the job site arising out 

of or related to the performance of the work, the decision of the engineer in-

charge shall be final and binding on the contractor. 

(6) Work during Night, Sunday and Holiday: 
 

(i) If Director RGCA is satisfied that the work is not likely to be 

completed in time except by restoring to night work or Sundays and 

holidays, the contractor shall be required by a special order, to carry out 

the work even at night or Sundays or holidays, by providing necessary 

and adequate lighting and refreshment arrangements at his cost. This 

will, however, not confer any right on the contractor for any claim for 

any extra payment for introducing such working during night or Sunday 

or holiday. The decision of the engineer in- charge in this regard will 

be final and binding on the contractor. 

(ii) Subject to provisions in local Acts and any Statues of the State, the 

contractor shall arrange for working at night, on Sundays and 

holidays, whenever as desired by the Director RGCA to expedite 

progress and complete the works in time. 

(iii) The contractor shall not be entitled to any additional payment for taking 

up works at night or on Sundays and holidays. When a work at night has 

to be carried out, the contractor shall at his own cost and expense, make 

adequate arrangements for lighting and provide necessary facilities and 

comply with all stipulations as may be imposed by the Director RGCA/ 

engineer in-charge. The contractor should be prepared to resort to 

round the clock working by following shift timings for labour if needed. 

(7) Water and Electricity: 
 

(i) Water for construction purpose has to be arranged by the contractor at 

his own risk and cost. 

(ii) The contractor has to make his own arrangements for power supply 

from the competent authority or any other source and further 
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distribution and shall pay charges at local existing power tariff as 

applicable at the project site directly to the power supplying agency/ 

Organization /Institution or any other agencies. 

(iii) All electrical connections carried out by the contractor shall meet the 

statutory requirements, as applicable from time to time. Changes, if any 

as incorporated in the statutory rules and regulations from time to time 

shall be applicable to the electrical connection done by the contractor. 

(iv) All the equipment/ distribution boxes should have double earthing 

from the nearest earth pits or from the board earth bus. 

(v) All electrical connections has to be done by a competent licensed 

electrician with valid license and to the satisfaction of the Director 

RGCA. During working hours (including over time) one licensed 

competent electrician shall be available at site to attend to the normal 

jobs/ emergency jobs. All switch boards/ welding machines shall be 

kept inside covered sheds to protect them from rain. No inflammable 

material shall be used for constructing the covered sheds. 

(vi) All electrical equipments shall be switched off after the job, every 

day by contractor’s authorized electrician. Only metallic distribution 

boxes with double earthing shall be used at the site. Wooden boxes shall 

not be allowed. Supply for lighting / grinding shall be taken only 

using 3 pin plug / socket connectors with interlocking arrangements. 

Two pin plugs shall not be allowed. Contractor shall submit in time the 

required forms like schemes, completion reports etc. as specified by 

Director RGCA to enable energizing the contractor’s electrical network. 

(vii) No looping of electrical supply shall be allowed. For all three-phase 

supplies, only armored aluminium cables of suitable sizes or flexible 

copper cables of 4 x 6 Sq.mm and above shall be allowed. 

2.11. Disruption of work: 

(1) The contractor shall give written notice to the Director RGCA well in time 

whenever planning or progress of works is likely to be delayed or 

disrupted if any further drawings or order, including a direction, 

instruction or approval, is to be issued by the Director RGCA within a 

reasonable time. The notice shall include details of the drawings or order 

required and of why and by whom it is required and of any delay or disruption 

likely to be suffered if it is late. 

 

(2) The contractor shall, on the written/verbal orders of the Director RGCA 
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suspend the progress of the works or any part thereof for such time or 

times and in such manner as the Director RGCA may consider necessary 

and shall, during such suspension, properly protect and secure the work 

so far as is necessary in the opinion of the Director RGCA. The contractor 

shall not be paid by extra cost for such suspension of the work except that 

suitable time extension would be granted. If however, such suspension 

results from any failure of the contractor, the contractor will have to make 

good any losses that the Director RGCA may incur on this account. 

(3) If the progress of the works or any part thereof is suspended on the 

written orders of the Director RGCA and if permission to resume work is 

not given by the Director RGCA within a period of ninety days from the 

date of suspension then, the contractor may serve a written notice on the 

Director RGCA requiring permission within twenty eight days from the 

receipt thereof, to proceed with the works of that part thereof in regard in 

which progress is suspended and, if such permission is not granted within 

that time, the contractor by a further written notice so served may, but is 

not bound to, elect or treat the suspension where it affects part only of the 

works as an omission of such part under clause “Alterations, Additions and 

Omissions“ where it affects the whole works as an abandonment of the 

contract by the Director RGCA and contract determined under clause 

“Valuation at date of forfeiture”. 

(4) The contractor shall commence the works on site within a period of seven 

days after the receipt by him of a written order to this effect from the Director 

RGCA and shall proceed with the same with due expedition and without delay, 

except as may be expressly sanctioned or ordered by the Director RGCA or 

be wholly beyond the contractor’s control. 

(5) Removal of plant on termination: 

If the contract shall be terminated under the provisions of the last 

preceding sub-clause, the contractor shall, with all reasonable despatch, 

remove from the site all constructional plant and shall give similar facilities 

to his sub-contractors to do so. 

 

2.12. Completion of work & Defect Liability Period (DLP): 

(1) Certification of completion of works: 

(i) The contractor shall intimate the Director RGCA in writing the 

completion of all the works as per the contract. When the whole of 

the works is completed in all respects to the full satisfaction of the 

Director RGCA, he shall determine the date on which the works are 
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considered to have been completed and issue a certificate of completion 

stating the date on which works are considered to have been completed. 

(ii) The Director RGCA shall determine, from time to time, the date on which 

any particular section of the work shall have been completed and the 

contractor shall be bound to observe any such determination by the 

Director RGCA. 

(2) The contractor, after completion of the whole of the works to the satisfaction 

of the Director RGCA, shall be bound to handover the works to the Director 

RGCA. 

(3) Clearance of site: 

 
(i) On completion of the works, the contractor shall clear away and remove 

from the site all constructional plant, surplus materials, rubbish and 

temporary works of every kind and leave the whole of the site and works 

clean in a workman like condition to the satisfaction of the Director 

RGCA. No final payment in settlement of the accounts for the works shall 

be paid, held to be due or shall be made to the contractor till, in addition 

to any other condition necessary for such final payment at site clearance 

shall have been affected by him, and such clearance may be made by the 

Director RGCA at the expense of the contractor in the event of his failure 

to comply with this provision within Fifteen (15) days after receiving the 

notice to that effect. 

(ii) Should it become necessary for the Director RGCA to have the site 

cleared at the expense of the contractor, the Director RGCA shall not 

be held liable for any loss or damage to such of the contractor’s property 

as may be on site and due to such removal there from, which removal 

may be effected by means of public sale of such materials and property 

or in such a way as deemed fit and convenient to the Director RGCA. 

(4) Defects Liability Period (DLP) 
 

(i) The Defects Liability Period shall be 01 (One) year or 365 (Three 

Hundred Sixty Five) Days reckoned from the date of actual completion 

of full works as per the agreed tender specification, terms & conditions 

with full satisfaction. 

(ii) The contractor shall bee fully responsible for any defects or damages 

happened within this period such as any damages of the roof sheets 

& structures and even wear & tear for the other works in this contract 

agreement. And the same has to rectify by the contractor. 

 

(5) Certificate of final acceptance: 
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(i) The contractor’s obligation and responsibilities under the contract 

will be considered satisfied and the completed permanent works 

accepted when the Director RGCA has issued the certificate of final 

acceptance to the contractor, after the issue of maintenance certificate. 

(ii) No certificate other than the maintenance certificate referred to in 

clause “Maintenance Certificate” shall be deemed to constitute 

approval of the completion of works. 

(6) Maintenance certificate: 
 

(i) As determined in DLP the maintenance period shall be 01 (One) Year 

or 365 (Three Hundred Sixty Five) Days from the date of the actual 

completion of full works. 
 

(ii) The maintenance certificate stating that the works have been completed 

and maintained to the satisfaction of the Director RGCA shall be issued 

by him or his authorized representative within twenty-eight days after 

the expiration of the period of maintenance. This contract shall not be 

considered as completed until a maintenance certificate has been 

signed by the Director RGCA and delivered. 

(iii) With regard to defects that may arise during the period of maintenance, 

the contractor shall be responsible to carry out restoration/ rectification 

of damages as are attributable to defects in works carried out under this 

contract to the full satisfaction of the Director RGCA and is subject to 

clause “Maintenance and Defects” of this contract. 

(iv) Cessation of Director RGCAs liability: 

The Director RGCA shall not be liable to contractor for any matter or 

thing arising out of or in connection with the contract or the 

execution of the works, unless the contractor shall have made claim 

in writing in respect thereof before the giving of the maintenance 

certificate. 

2.13. Unfulfilled obligations: 

(1) Notwithstanding the issue of the maintenance certificate to the contractor and 

subject to sub-clause of this clause, the contractor shall remain liable for the 

fulfillment of any obligation incurred under the provisions of the contract 

prior to the issue of the maintenance certificate which remains unperformed 

at the time such certificate is issued, and for the purpose of determining the 

nature and extent of any such obligation, the contract shall deemed to 

remain in force between the parties hereto. 
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(2) Urgent repairs: 

If, by reason of any accident, or failure or other event occurring to in or in 

connection with the works, or any part thereof, either during the execution 

of the works, or during the period of maintenance, any remedial or other 

work or repair or repairs shall, in the opinion of the Director RGCA be urgently 

necessary for the safety of the works and the contractor is unable or unwilling 

at once to do such work or repair, the Director RGCA may employ and pay 

other persons to carry out such works or repair as the Director RGCA may 

consider necessary, if the work or repair so done by the Director RGCA is 

work which, in the opinion of the Director RGCA, the contractor was liable to 

do at his own expense under the contract, all expenses incurred by the 

Director RGCA in so doing shall be recoverable from the contractor, provided 

always that the Director RGCA, as the case may be, shall, as soon after the 

occurrence of any such emergency as may be reasonably practicable, notify 

the contractor thereof writing. 

(3) Default of contractor: 

If the contractor shall become bankrupt, or have a receiving order made 

against him, or shall present his petition in for bankruptcy, or shall make 

an arrangement with or assignment in favour of his creditors, or shall 

agree to carry out the contract under a committee of inspection of his 

creditors, or being a corporation, shall go in to liquidation other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction), or 

if the contractor shall assign the contract, without the consent in writing 

of the Director RGCA first obtained, or shall have an execution levied on 

his goods, or if the Director RGCA shall certify in writing to the Director RGCA 

that in his opinion the contractor. 

a. Has abandoned the contract; or 

b. Without reasonable excuse has failed to commence the works or 

has suspended the progress of the works for twenty-eight days 

after receiving from the Director RGCA written notice to proceed; 

or 

c. Has failed to remove materials from the site or to pull down and 

replace work for twenty-eight days after receiving from the Director 

RGCA written notice that the said materials or work had been 

condemned and rejected by the Director RGCA under these conditions; 

or 

d. Despite previous warnings by the Director RGCA, in writings, is not 

executing the works in accordance with the contract, or in persistently 

or flagrantly neglecting to carry out his obligations under the contract; 

or 
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e. Has, to the detriment of good workmanship or in defiance of the 

Director RGCA’s instruction to the contrary, sub-let any part of the 

contract; or 

f. Has failed to adhere to the agreed programme of work by a margin 

up to 10% (ten percent) of the stipulated period. 

g. Has failed to take steps to employ competent or additional staff 

and labour as required under contract clause and directed by the 

engineer in-charge. 

h. Has failed to afford the Director RGCA proper facilities for 

inspecting the works of any part thereof as required. 

i. Has promised or offered or given any bribe, commission, gift or 

advantages either himself or through his partner, against or 

servant to any officer or employee of RGCA or to any person on his 

or on the behalf in relation to the execution of this or any other 

contract with RGCA then the Director RGCA may, after giving 

fourteen day’s notice in writing to the contractor, enter upon the 

site and the works and expel the contractor there from without 

thereby voiding the contract, or releasing the contractor from any 

of his obligations or liabilities under the contract, of affecting the rights 

and powers conferred on the Director RGCA or the engineer in-charge 

by the contractor and may himself complete the works or may 

employ any other contractor to complete the works. The completion 

so much of the constructional plant, temporary works and materials, 

which have been deemed to be reserved exclusively for the execution 

of the works, under the provisions of the contract, as he or they 

may think proper and the Director RGCA may, at any time, sell any 

of the said constructional plant, temporary works and unused 

materials and apply the proceeds of sale in or towards the satisfaction 

of any sums due or which may become due to him from the contractor 

under the contract. 
 

2.14. Manpower: 

(1) The contractor should not employ men and women below the age of 18 years 

for the entire works. 

 
(2) The contractor shall provide highly skilled, skilled, semi-skilled and unskilled 

labours, Supervisors, Engineers and Manager and employ them on the site in 

connection with the execution and maintenance of the works. 

(3) Only such technical assistance may be provided as skilled and experience 

in their respective callings and such sub-agents, foreman and leading 

hands as are competent to give proper supervision to the work they are 
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required to supervise, and such skilled, semi-skilled and unskilled labour 

as necessary for proper and timely execution and maintenance of the 

works. 

(4) The contractor should as far as possible employ staff from local people 

who are able to speak the local language. All the staff and labour of the 

contractor shall be paid in the Indian currency by the contractor. 

(5) The engineer in-charge shall be at his liberty to object to and require the 

contractor to remove forthwith from the works any person employed by 

the contractor in or about the execution of maintenance of the works who, 

in the opinion of the Director RGCA misconducts himself, or is 

incompetent or negligent in proper performance of his duties, or whose 

employment is otherwise considered by the Director RGCA to be 

undesirable and such person shall not be again employed upon the works 

without the written permission of the Director RGCA. Any person so 

removed from the works shall be replaced promptly by a competent 

substitute approved by the Director RGCA. 

(6) The contractor shall make his own arrangements for the engagements of 

all labour local or otherwise and save in so far as the contractor otherwise 

provides, for the transport, housing, feeding and payment etc., thereof. 

(7) As far as possible unskilled labour shall be engaged from available local 

labours. 

(8) The contractor shall provide at his own cost any additional 

accommodation outside the site required by him/his workers for the 

purpose of the works. 

(9) The contractor shall in all dealings with labour in his employment have 

due regard to all recognized festivals, days of rest and religious or other 

customs. 

(10) The contractor shall in respect of all workmen employed by him in and 

for the performance of the contract pay rates or wages and observe the 

conditions of employment not less than those provided under the relevant 

labour law as applicable to the State. 

(11) The contractor shall at all times take all reasonable precautions to prevent 

any un-lawful, riotous or disorderly conduct by or amongst his employees 

and/or labour, and for the preservation of peace and protection of 

persons and property in the premises/neighborhood of the works against 

the same. 
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(12) In respect of engagement employment, transport, payment, feeding, housing 

and working conditions of labour and all matters connected therewith, the 

contractor shall at all times during the continuance of the contract comply in 

all respects with and carry out all obligations imposed on him by the 

provisions and requirements of the statutes, along with relevant rules, 

schemes and/or orders, issued from time to time. 

(i) A brief list of important statutes is provided below for reference. 

The list is only indicative and not exhaustive. The Apprentices Act, 

1961; The Contract Labour (Regulation and Abolition) Act, 1970; 

The Payment of Wages Act, 1936; The Minimum Wages Act, 1948; 

The Employees Liability Act, 1938; The Industrial Disputes Act, 

1947; The Maternity Benefits Act, 1961; The Workman’s 

Compensation Act, 1923; The Employees’ Provident Funds and 

Miscellaneous Provisions Act, 1952; The Employees' State Insurance 

Act, 1948. 

(ii) Other existing national or state statute; ordinance or other law or 

any regulation, bye-law of any local or other duly constituted authority 

which may be applicable including any such law, regulation or order 

that may be passed or ordered and come into force during the validity 

of the contract. 

(13) It is the responsibility of the contractor to adhere to the norms and to 

make his sub-contractors to adhere to the norms, specified in the statues 

or elsewhere at his own cost and shall indemnify the Director RGCA from 

any non-adherence or delays thereof. 

(14) The contractor shall submit at the request of the labour department officials 

of the state/central government such returns as may be called for from time 

to time in respect of labour employed by the contractor and by his sub-

contractors in the execution of the contract. If so required, the name and 

address of all sub-contractors shall be furnished by the contractor to the 

officials. 

(15) The contractor shall deliver to the engineer in-charge or at his office 

return in detail in such form and such intervals as the Director RGCA may 

prescribe showing the supervisory staff and the numbers of the several 

classes of labour from time to time employed by the contractor, including sub-

contractor, on the site and such information regarding constructional plant 

as the engineer in-charge may require. 

(16) The contractor will obtain labour license from the respective office/authority 
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as per applicable labour act in force. The same shall have to be produced 

to engineer in-charge before start of work, as applicable. 

(17) The contractor shall obtain necessary license from the licensing authority 

under the Contract labour (Regulation and abolition) Act, 1970 and the 

Central Rules framed there under and produce the same to the engineer 

in-charge before start of work. 

(18) The provision of EPF & MP Act, 1952 and the Rules/Scheme there under 

shall be applicable to the contractor and the employees engaged by him 

for the work. The contractor shall furnish the code number allotted by the 

RPFC Authority, to the engineer in-charge before commencing the work. 

(19) The contractor shall be exclusively responsible for any delay in 

commencing the work on account of delay in obtaining a license under 

Cl.24.1 above or in obtaining the code numbers under Cl.24.2 above and 

the same shall not constitute a ground for extension of time for any 

purpose. 

(20) The contractor shall not undertake or execute or permit any other agency or 

sub-contractor to undertake or execute any work on the contractor’s behalf 

through contract labour except under and in accordance with the license 

issued in that behalf by the licensing officer or other authority prescribed as 

applicable. 

(21) The contractor shall enforce the provisions of ESI Act and scheme framed 

there under with regard to all his employees involved in the performance 

of the contract, and shall deduct employee’s contribution from the wages 

of each of the employees and shall deposit the same together with Employer’s 

contribution of such total wages payable to the employees in the appropriate 

account. In the absence of ESI scheme in the relevant area. 

(22) In case of labour unrest/ labour dispute arising out of non- 

implementation of any law, the responsibility shall solely lie with the 

contractor and he shall remove/resolve the same satisfactorily at his cost 

and risk. 

(23) Contractor shall deploy only duly qualified and competent personnel for 

carrying out the various jobs as assigned by the Engineer from time to 

time. The workmen deployment by the contractor should also possess the 

necessary license etc., if required under any law, rules and regulations. 

(24) Under the provisions of Employees Provident Funds and Misc. Provision 

Act 1952, every employee is entitled to and required to become a member 

of PF from the beginning of the month following that in which he 
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completed three months continuous service or has actually worked for 

not less than 60 days during the period of three months or less whichever 

is earlier. The contractor is to fulfil statutory obligations regarding 

employees Provident Fund. 

2.15. Safety Code: 

(1) The contractor shall be responsible for the safety of all workmen and 

other persons entering or in the works and shall at his own expense and 

to the approval of the Director RGCA take all measures necessary to 

ensure their safety. 

(2) The contractor shall at all times, adopt such safe methods of working as well 

ensure safety of structure, equipments and labour. If at any time, the 

Director RGCA finds the safety arrangements inadequate or unsafe the 

contractor shall take immediate corrective actions as directed by the Director 

RGCA representative at site. Any decision in the matter shall in no way 

absolve the contractor of his sole responsibility to adopt safe working 

methods. The contractor is responsible for providing skilled personnel and 

adequate supervision so as to ensure complete safety. 

(3) All conditions and reference to statutory safety codes and those defined in 

this tender document are binding on the contractor and are to be 

implemented at his cost and responsibility. 

(4) The safety codes, standards or procedures as defined in this tender document 

are indicative and not exhaustive. Any other code, standard, rule or procedure 

defined elsewhere applied in the normal industrial practice or governed by 

any law in India in force from time to time, shall also be adhered to by the 

contractor. 

(5) Working on an elevated structure: 
 

(i) Safe means of access shall be provided to all working platforms and 

other working places. Suitable scaffolds, ladder, helmets, full body 

harness, fall arresters and/or other safety equipments should be 

provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period 

work as can be done safely from ladders. 

(ii) Scaffolding of staging more than 3.6 m (12ft.) above the ground or 

floor, swung or suspended from an overhead support or erected 

with stationary support shall have a guard rail properly attached or 

bolted, braced and otherwise secured at least 90 cm (3ft.) high above 
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the floor or platform of such scaffolding or staging and extending 

along the entire length of the outside and ends thereof with only such 

opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

(iii) Working platforms, gangways and stairways should be so constructed 

that they should not sag unduly or unequally, and if the height of the 

platform or the gangway or the stairway is more than 

3.6 m (12ft.) above ground level or floor level, they should be closely 

boarded, should have adequate width and should be suitably 

fastened. 

(iv) Every opening in the floor of a building or in a working platform shall 

be provided with suitable means to prevent the fall of person or 

materials by providing suitable fencing or railing whose minimum 

height shall be 90 cm (3ft.). 

(v) When a ladder is used, an extra helper shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well, 

suitable footholds and hand-hold shall be provided on the ladder 

and the ladder shall be given an inclination not steeper than ¼ to 1 

(¼ horizontal and 1 vertical). 

(vi) Every ladder shall be securely fixed. No portable single ladder shall 

be over 9m (30ft.) in length while the width between side rails in 

rung ladder shall in no case be less than 29 cm (11½") for ladder up- 

to and including 3 m (10 ft.) in length. For longer ladders, this width 

should be increased at least ¼”for each additional 30 cm (1 foot) of 

length. Uniform step spacing of not more than 30 cm shall be kept. 

(vii) All scaffolds, ladders and other safety devices mentioned or 

described herein shall be maintained in safe condition and no 

scaffold, ladder or equipments shall be altered or removed while it is 

in use. Adequate washing facilities should be provided at or near 

places of work. 

(6) Excavation and Trenching: 
 

(i) Shoring required for deep excavation must be adequate and rigidly 

braced and strutted. 

(ii) All trenches 1.2 m (4ft.) or more in depth, shall at all times be supplied 

with at least one ladder for each 30 m (100 ft.) in length or fraction 
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thereof, Ladder shall extend from bottom of the trench to at least 90 cm (3ft.) 

above the surface of the ground. The side of the trenches which are 1.5 m 

(5ft.) or more in depth shall be stepped back to give suitable slope or securely 

held by timber bracing, so as to avoid the danger of sides collapsing. The 

excavated materials shall not be placed within 1.5 m (5ft.) of the edges of the 

trench or half of the depth of the trench whichever is more. Cutting shall be 

done from top to bottom. Under no circumstances, undermining or 

undercutting shall be done. 

(7) Bore holes/wells: 

 
(i) If the bore well is successful, it should be safely capped to avoid 

caving and collapse of the bore well. The failed and the abandoned 

ones should be completely refilled to avoid caving and collapse. 

(ii) During drilling, sign boards should be erected near the site with the 

address of the drilling contractor and the engineer in-charge of the 

work. 

(iii) Suitable fencing should be erected around the well during the drilling 

and after the installation of the rig on the point of drilling, flags shall 

be put 50m all-round the point of drilling to avoid entry of people. 

(iv) After drilling the bore well, a cement platform (0.50m x 0.50m x 

1.20m) 0.60m above ground level and 0.60m below ground level 

should be constructed around the well casing. 

(v) After the completion of the bore well, the contractor should cap the 

bore well properly by welding steel plate, cover the bore well with 

the drilled wet soil and fix thorny shrubs over the soil. This should 

be done even while repairing the pump. 

(vi)  After the bore well is drilled the entire site should be brought to the 

ground level.  

(8) Demolition: 
 

Before any demolition work is commenced and also during the progress of 

the work, 

(i) all roads and open areas adjacent to the work site shall either be closed 

or suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger 

or a cable or apparatus used by the operator shall remain electrically 

charged. 



36  

(9) Working in Sewers & Manholes: 

 
When workers are employed in sewers and manholes, which are in active 

use, the contractor shall ensure that the manhole covers are opened and 

ventilated at least for an hour before the workers are allowed to get into the 

manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to 

the public. In addition, the contractor shall ensure that the following safety 

measure are adhered to: 

(i) Entry for workers into the line shall not be allowed except under 

supervision of the engineer in-charge or any other higher officer. 

(ii) At least 5 to 6 manholes upstream and downstream should be kept 

open for at least 2 to 3 hours before any man is allowed to enter the 

manhole for working inside. 

(iii) Before entry, presence of toxic gases should be tested by inserting 

wet lead acetate paper which changes colour in the presence of such 

gases and gives indication of their presence. 

(iv) Presence of Oxygen should be verified by lowering a detector lamp 

into the manhole. In case, no Oxygen is found inside the sewer line, 

workers should be sent only with Oxygen kit. 

(v) Safety belt with rope should be provided to the workers. While 

working inside the manholes, such rope should be handled by two 

men standing outside to enable him to be pulled out during 

emergency. 

(vi) The area should be barricaded or cordoned off by suitable means to 

avoid mishaps of any kind. Proper warning signs should be displayed 

for the safety of the public whenever cleaning works are undertaken 

during night or day. 

(vii) No smoking or open flames shall be allowed near the blocked 

manhole being cleaned. 

(viii) The malba obtained on account of cleaning of blocked manholes and 

sewer lines should be immediately removed to avoid accidents on 

account of slippery nature of the malba. 

(ix) Workers should not be allowed to work inside the manhole 

continuously. He should be given rest intermittently. The engineer in-

charge shall decide the time up to which a worker may be allowed 
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to work continuously inside the manhole. 

(x) Gas masks with Oxygen cylinder should be kept at site for use in 

emergency. 

(xi) Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for 

ventilating the manholes. The motors for these shall be vapor proof 

and of totally enclosed type. Non sparking gas engines also could be 

used but they should be placed at least 2 meters away from the 

opening and on the leeward side protected from wind so that they will 

not be a source of friction on any inflammable gas that might be 

present. 

(xii) The workers engaged for cleaning the manholes/sewers should be 

properly trained before allowing to work in the manhole. 

(xiii) The workers shall be provided with gumboots or non sparking shoes, 

bump helmets and gloves, non sparking tools, safety lights, gas masks 

and portable air blowers (when necessary). They must be supplied 

with barrier cream for anointing the limbs before working inside the 

sewer lines. 

(xiv) Workmen descending a manhole shall try each ladder stop or rung 

carefully before putting his full weight on it to guard against 

insecure fastening due to corrosion of the rung fixed to manhole 

well. 

(xv) If a man has received a physical injury, he should be brought out of 

the sewer immediately and adequate medical aid should be 

provided to him. 

(xvi) The extent to which these precautions are to be taken depend on 

individual situation but the decision of the engineer in-charge 

regarding the steps to be taken in this regard in an individual case will 

be final. 

(10) Painting: 
 

The contractor shall not employ men and women below the age of 18 years 

on the work of painting with products containing lead in any form. Wherever 

men above the age of 18 are employed on the work of lead painting, the 

following precaution should be taken. 

 
(i) No paint containing lead or lead products shall be used except in the 
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form of paste or ready-made paint. 

(ii) Suitable face masks should be supplied for use by the workers when 

paint is applied in the form of spray or a surface having lead paint is 

dry rubbed and scrapped. 

(iii) Overalls shall be supplied by the contractors to the workmen and 

adequate facilities shall be provided to enable the working painters to 

wash during and on the cessation of work. 

(iv) Measures shall be taken, wherever practicable, to prevent danger 

arising out of from dust caused by dry rubbing down and scraping. 

(v) Adequate facilities shall be provided to enable working painters to 

wash during and on cessation of work. 

(vi) Overall, shall be worn by working painters during the whole of 

working period. 

(vii) Suitable arrangement shall be made to prevent clothing put off 

during working hours being spoiled by painting materials. 

(viii) Instructions with regard to special hygienic precautions to be taken in 

the painting trade shall be distributed to working painters. 

(11) Hoist: 
 

Use of hoisting machines and tackle including their attachments, 

anchorage and supports shall conform to the following standards or 

conditions. 

(i) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept 

repaired and in good working order. 

(ii) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and 

free from patent defects. 

(iii) Every crane driver or hoisting appliance operator, shall be properly 

qualified and no person under the age of 21 years should be in 

charge of any hoisting machine including any scaffolding winch or 

give signals to operator. 

(iv) In case of every hoisting machine and of every chain ring hook, 

shackle swivel and pulley block used in hoisting or as means of 

suspension, the safe working load shall be ascertained by adequate 
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means. Every hoisting machine and all gear referred to above shall 

be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load each safe working load 

and the condition under which it is applicable shall be clearly 

indicated. No part of any machine or any gear referred to above in 

this paragraph shall be loaded beyond the safe working load except 

for the purpose of testing. 

(v) In case of departmental machines, the safe working load shall be 

notified by the engineer in-charge. As regards contractor’s machines 

the contractors shall notify the safe working load of the machine to the 

engineer in-charge whenever he brings any machinery to site of work 

and get it verified by the engineer in-charge concerned. 

(vi) Motors, gearing, transmission, electric wiring and other dangerous 

parts of hoisting appliances should be provided with efficient 

safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent 

of the load. Adequate precautions should be taken to reduce to the 

minimum the risk of any part of a suspended load becoming 

accidentally displaced. 

(12) Flood, Fire and Explosion: 

 

(i) When the work is done near any place where there is risk of 

drowning, all necessary equipments should be provided and kept 

ready for use and all necessary steps taken for prompt rescue of 

any person in danger and adequate provision, should be made for 

prompt first aid treatment of all injuries likely to be obtained 

during the course of the work. 

(ii) All practical steps shall be taken to prevent danger to persons 

employed from risk of fire or explosion or flooding. No floor, roof or 

other part of the building shall be so overloaded with debris or 

materials as to render it unsafe 

(13) Electrical Safety: 

 
(i) Adequate precautions shall be taken to prevent danger from electrical 

equipment. No materials on any of the sites or work shall be so stacked 

or placed as to cause danger or inconvenience to any person or the 

public. 

(ii) The contractor shall provide all necessary fencing and lights to 
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protect the public from accident and shall be bound to bear the 

expenses of defense of every suit, action or other proceedings at law 

that may be brought by any person for injury sustained owing to 

neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit; action or proceedings to 

any such person or which may, with the consent of the contractor, be 

paid to compensate any claim by any such person. 

(iii) When workers are employed on electrical installations which are 

already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The 

worker should not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity. 

(14) Safety Equipments: 
 

All necessary personal safety equipments as considered adequate by the 

Engineer in-charge should be kept available for the use of the person 

employed on the site and maintained in a condition suitable for immediate 

use, and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned. The following safety equipment shall 

invariably be provided: 

(i) Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 

goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement 

bags or any material which is injurious to the eyes, shall be provided 

with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s 

protective eye shields. 

(iv) Stone breaker shall be provided with protective goggles and 

protective clothing and seated at sufficiently safe intervals. 

(v) Contractor shall provide all safety equipment specified in this safety 

code or elsewhere. 

(15) Housekeeping: 

 
(i) The contractor shall keep clean the work site from time to time to the 

satisfaction of the engineer in-charge for easy access to work site 

and to ensure safe passage, movement and working, at his cost. 
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(ii) If the work involves dismantling any existing structure in whole or 

part, care shall be taken to limit the dismantling up to the exact 

point and/or lines as directed by the engineer in-charge and any 

damage caused to the existing structure beyond the said line or point 

shall be repaired and restored to the original at the contractor’s cost 

and risks to the satisfaction of the engineer in- charge, whose decision 

shall be final and binding upon the contractor. 

(iii) The contractor shall be custodian of the dismantled materials till 

the engineer in-charge takes charge thereof. 

(iv) The contractor shall dispose off the unserviceable materials, details 

etc., to any area within RGCA’s premises as decided by the engineer 

in-charge. 

(v) The contractor shall sort out, clear and stack the serviceable materials 

obtained from the dismantling/ renewal at places as directed by the 

engineer in-charge. 

(16) Display safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person 

responsible for compliance of the safety code shall be named therein by the 

contractor. 

(17) Other safety measures that the Director RGCA or the engineer in-charge may 

direct, depending on the exigencies of the location and nature of work and 

other relevant factors, shall be provided by the contractor at no extra cost. 

(18) To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to 

inspection by the labour officer or engineer in-charge of the department or 

their representatives. 

(19) Notwithstanding the safety codes stated in this tender document, there is 

nothing in these to exempt the contractor from the operations of any other 

Act or Rule in force in the Republic of India. 

2.16. Health and Sanitary: 

(1) The contractor at his cost and responsibility shall, 

 
(i) With respect to all buildings and construction works in which twenty 

or more workers are ordinarily employed or are proposed to be 

employed in any day during the period during which the contract 

work is in progress, make all health and sanitary arrangement 
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mandatorily. 

(ii) With respect to all buildings and construction works in which less 

than twenty workers are ordinarily employed or are proposed to be 

employed in any day during the period during which the contract work 

is in progress, make health and sanitary arrangement as per the 

directions of the engineer in-charge. 

(2) Drinking water: 

 
a) The contractor shall, having regard to local conditions, provide on 

the site to the satisfaction of the engineer in-charge, an adequate supply 

of drinking and other water for the use of the contractor’s staff and 

work people at his own cost. 

b) In every work place, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of 

potable water for drinking. 

 
c) Where drinking water is obtained from an intermittent public water 

supply, each work place shall be provided with storage where such 

drinking water shall be stored. 

 
d) Every water supply or storage shall be at a distance of not less than 

50 feet from any latrine drain or other source of pollution. Where water 

has to be drawn from an existing well which is within such proximity of 

latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking. All such wells 

shall be entirely closed in and be provided with a trap door which 

shall be dust and waterproof. 

 
e) A reliable pump shall be fitted to each covered well, the trap door 

shall be kept locked and opened only for cleaning or inspection which 

shall be done at least once a month. 

 
(3) Latrines and Urinals: 

 
(i) Latrines shall be provided in every work place on the following scale 

namely: 

a. Where female are employed, there shall be at least one latrine 

for every 25 female. Where male are employed, there shall be at 

least one latrine for every 25 male. 

b. Provided that, where the number of male or female workmen 

exceeds 100, it shall be sufficient if there is one latrine for 25 male 
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or female, as the case may be up to the first 100, and one for 

every 50 or part thereafter. 

c. Provided that where the number of male or female workmen, 

exceeds 500, it shall be sufficient if there is one urinal for every 50 

male or female, as the case may be up-to the first 500 and one 

for every 100 or part thereafter. 

 
(ii) Where workers of both sexes are employed, there shall be displayed 

outside each block of latrine and urinal, a notice in the language 

understood by the majority of the workers “For Men only” or “For 

Women Only” as the case may be. The notice shall also bear the 

figure of a man or of a woman, as the case may be. 

(iii) Every latrine shall be under cover and so partitioned off as to secure 

privacy and shall have a proper door and fastenings. 

 
(iv) The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times. 

 
(v) Water shall be provided by means of tap or otherwise so as to be 

conveniently accessible in or near the latrines and urinals. Latrines and 

urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 

 
(vi) Disposal of excreta: Unless otherwise arranged for by the local sanitary 

authority, arrangements for proper disposal of excreta by incineration 

at the work place shall be made by means of a suitable incinerator. 

Alternately excreta may be disposed of by putting a layer of night soil 

at the bottom of a pucca tank prepared for the purpose and covering it 

with a 15 cm. layer of waste or refuse and then covering it with a layer 

of earth for a fortnight (when it will turn to manure) or any other 

method as directed by the competent government authority. 

 
(vii) The contractor shall at his own expense, carry out all instructions issued 

to him by the engineer in-charge to effect proper disposal of night soil 

and other conservancy work in respect of the contractor’s workmen or 

employees on the site. The contractor shall be responsible for payment 

of any charges which may be levied by the Public Health Authorities for 

execution of such work on his behalf. 

 
(4) Provision of shelter during rest: 

 

(i) At every place there shall be provided, free of cost, four suitable 

sheds, two for meals and the other two for rest separately for the use of 
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men and women labour. The height of each shelter shall not be less 

than 3 metres (10 ft.) from the floor level to the lowest part of the 

roof. These shall be kept clean and the space provided shall be on 

the basis of 0.6 sq.m. (6 sft) per head. 

(ii) Provided that the engineer in-charge may permit subject to his 

satisfaction, a portion of the building under construction or other 

alternative accommodation to be used for the purpose. 

 
(5) Spread of Disease: 

 
(i) The contractor shall at his own expense, conform to all anti-malarial like 

Dengue, Insect bites, Corona precautions etc. instructions given to 

him by the engineer in-charge including the filling up of any borrow 

pits which may have been dug by him. 

(ii) In the event of any outbreak of illness of an epidemic / pandemic nature, 

the contractor shall comply with and carry out such regulations, orders 

and requirements as may be made by the government, or the local 

medical or sanitary authorities for the purpose of dealing with and 

overcoming the same. 

(iii) Covid 19 protocols should be strictly followed by the contractor during 

construction work. Contractor shall be fully responsible for non-

adherence of the protocols by his representatives or workmen. 

(iv) Government may, from time to time, add to or amend these rules 

and issue directions, it may consider necessary for the purpose of 

removing any difficulty which may arise in the administration thereof. 

Directions of the Government, issued from time to time, relating to any 

disease outbreak or threat may be adhered too. 

2.17. First Aid, Medical Attendance and Accident: 

(1) The contractor shall arrange for medical attention to be promptly available 

when necessary. He shall for his purpose provide a number of First-Aid 

stations at suitable locations within easy reach of the workmen and other 

staff engaged in the works. Each first aid station shall be properly equipped 

and will remain in charge of a suitable qualified person. The contractor shall 

also provide for transport of serious cases to the nearest hospital. All these 

arrangements shall be to the approval of the Director RGCA and nothing is 

payable on this ground. 

(2) At every work place, there shall be provided and maintained, so as to be 

easily accessible during working hours, first-aid boxes at the rate of not 
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less than one box for 150 contract labour or part thereof ordinarily 

employed. 

(3) The first-aid box shall be distinctly marked with a red cross on white back 

ground and, 

(i) For work places in which the number of contract labour employed does 

not exceed 50, each first-aid box shall contain the following equipment: 

(a) 6 small sterilized dressings. 

(b) 3 medium size sterilized dressings. 

(c) 3 large size sterilized dressings. 

(d) 3 large sterilized burn dressings. 

(e) 1 (30 ml.) bottle containing a two per cent alcoholic solution of 

iodine. 

(f) 1 (30 ml.) bottle containing Sal volatile having the dose and 

mode of administration indicated on the label. 

(g) 1 snakebite lancet. 

(h) 1 (30 gms.) bottle of potassium permanganate crystals. 

(i) 1 pair scissors. 

(j) 1 copy of the first-aid leaflet issued by the Director General, 

Factory Advice Service and Labour Institutes, Government of 

India. 

(k) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

(l) Ointment for burns. 

(m) A bottle of suitable surgical antiseptic solution 

 
(ii) For work places in which the number of contract labour exceed 50, 

each first-aid box shall contain the following equipment: 

(a) 12 small sterilized dressings. 
(b) 6 medium size sterilized dressings. 
(c) 6 large size sterilized dressings. 
(d) 6 large size sterilized burn dressings. 
(e) 6 (15 gms.) packets sterilized cotton wool. 
(f) 1 (60 ml.) bottle containing a two per cent alcoholic solution 

iodine. 

(g) 1 (60 ml.) bottle containing Sal volatile having the dose and 

mode of administration indicated on the label. 

(h) 1 roll of adhesive plaster. 
(i) 1 snake bite lancet. 
(j) 1 (30 gms.) bottle of potassium permanganate crystals. 
(k) 1 pair scissors. 
(l) 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institutes /Government of 

India. 
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(m) A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
(n) Ointment for burns. 
(o) A bottle of suitable surgical antiseptic solution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of the 

equipment items when necessary. 
 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

 
(4) Responsibility of the contractor (along with cost): The first-aid box shall 

be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

(i) A person in charge of the first-aid box shall be a person trained in First-

aid treatment in the work places where the number of contract labour 

employed is 150 or more. 

 
(ii) In work places where the number of contract labour employed is 

500 or more and hospital facilities are not available within easy distance 

from the works. First-aid posts shall be established and run by a 

trained compounder. The compounder shall be on duty and shall be 

available at all hours when the workers are at work. 

 
(iii) Where work places are situated in places which are not towns or cities, 

a suitable motor transport shall be kept readily available to carry 

injured person or person suddenly taken ill to the nearest hospital. 

 
(5) The contractor shall provide, to the satisfaction of the government or local 

authorities concerned, adequate medical attendance for his employees and 

labour at his own cost. 

(6) The contractor shall within twenty-four (24) hours of the occurrence of 

any accident at or about the site or in connection with the execution of the 

works, report such as accident to the Director RGCA and shall make every 

arrangement to render all possible assistance. The contractor shall also 

report such accident to the competent authority whenever such a report is 

required by law. 

(7) The Director RGCA shall not be liable for any damage or compensation 

payable at law in respect or in consequence of any accident or injury to any 

workmen or other person in the employment of the contractor or sub- 

contractor. 
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2.18. Force Majeure: 

(1) The conditions of Force Majeure are war, hostilities (whether war be declared 

or not) invasion, act of foreign enemies, rebellion, revolution, insurrection or 

military or usurped power, civil war, or unless solely restricted to employees 

of the contractor or his sub-contractors and arising from the conduct of works, 

riot, commotion or disorder, use or occupation by the Director RGCA of any 

part of the permanent works, or a cause solely due to RGCA’s design of the 

works, or ionizing radiations or contamination by radio-activity from any 

nuclear fuel or from any nuclear waste from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any explosive, 

nuclear component thereof, pressure waves caused by aircraft or other aerial 

devices, traveling of sonic or supersonic speeds of any such operation of the 

forces of nature as an experience contractor could not foresee, or reasonably 

make provision for or insure against all of which are herein collectively 

referred to as “the Force Majeure”. 

(2) Notwithstanding anything in the contract contained, the contractor shall 

be under no liability whatsoever whether by way of indemnify or 

otherwise for or in respect of destruction of or damages to the works, save 

to work condemned under the provisions of clause “Removal of proper 

work and Materials” and “Department of Contract in Complain“ in prior to 

the occurrence of any Force Majeure hereinafter mentioned, or to 

property whether of RGCA or third parties, or for or in respect of injury or 

loan of life which is the consequence of any Force Majeure defined. 

(3) Destruction, damage, injury or loss of life caused by the explosion or impact 

whenever and wherever occurring of any mines, bomb, shell, grenade, or 

other projectile, missile, ammunition, or explosive of war, shall be deemed 

to be a consequence of the said Force Majeure. 

(4) If, during, the currency of the contract, there shall be an outbreak of war, 

whether war is declared or not, which, whether financially or otherwise, 

materially affects the execution of the works, the contractor shall, unless 

and until the contract is terminated by the provisions of this clause, 

continue to use his best endeavors to complete the execution of the works. 

Provided always that the Director RGCA shall be entitled at any time after 

such outbreak of war to terminate the contract by giving written notice to 

the contractor and, upon such notice being given, this contract shall, 

except as to the rights of the parties under this clause and to the operation 

of Clause “Settlement of Disputes”, terminate but without prejudice to the 

rights of either party in respect of any antecedent breach thereof. 



48  

2.19. Insurance: 

(1) Without limiting his obligations and responsibilities thereof, the contractor 

shall insure in the name of the Director RGCA and the contractor against 

all loss or damage from whatever cause arising, other than the Force Majeures, 

for which he is responsible under the terms of the contract and in such 

manner that the Director RGCA and contractor are covered for the period 

stipulated, thereof and are also covered during the period of maintenance for 

loss or damage arising from a cost occurring prior to the commencement if 

periods of maintenance and for any loss or damage occasioned by the 

contractor. 

(2) The contractor shall avail “Group Personal Accident Insurance Policy” 

covering all the personnel employed for execution for works complying 

requirement of Workmen Compensation Act 1923 as amended by 

Amendment Act No. 65 of 1976 for the entire period of contract and 

extended period, if any, be produced to the engineer in-charge before start 

of work. 

(3) In the course of any operations carried out by him for the purpose of 

complying with his obligations, the works for the time being executed to the 

estimated current contract value thereof together with the materials for 

incorporation of the works at their replacement value. 

(4) The constructional plant and other things brought on to the site by the 

contractor to the replacement value of such constructional plant and other 

things. These shall include materials belonging to the Director RGCA but issued 

to or intended to be issued to the contractor for use in the works. 

(5) Before commencing the execution of the works the contractor, but without 

limiting his obligations and responsibilities thereof, shall insure against his 

liability for any material or physical damage, loss or injury which may 

occur to any property, including that of the Director RGCA, or to any 

person, including any employee of RGCA by or arising out of the execution 

of the works or in the carrying out of the contract. 

(6) The contractor shall insure against such liability with an insurer approved 

by the Director RGCA, which approval shall not be unreasonably withheld, 

and shall continue such insurance during, the whole of the time that any 

person is employed by his on the whole works. Provided always that, in 

respect of any person employed by any sub-contractor, the contractor’s 

obligation to insure the aforesaid under this sub-clause shall be satisfied if 

the sub-contractor shall have insured against the liability in respect of such 

persons in such manner that the Director RGCA is indemnified under the 
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policy. 

(7) The terms of such insurance policy shall include a provision whereby in the 

event of any claim in respect of which the contractor would be entitled to 

receive indemnity under the policy being brought or made against the 

Director RGCA, the insurer will indemnify the Director RGCA against such 

claims and any costs, charges and expenses in respect thereof. 

(8) The insurances referred thereof shall be effected with an insurer and in 

terms approved by the Director RGCA, which approval shall not be 

unreasonably withheld, entirely at the cost and expense of the contractor. 

The contractor shall, whenever required, produce to the Director RGCA or 

the engineer in-charge, the policy or policies and the receipts for payment of 

the current premium. 

(9) It shall be the duty of the contractor to notify the insurers under any of the 

insurance thereof any matter or count which by the terms of such insurances 

are required to be notified. 

2.20. Indemnity: 

(1) The contractor shall indemnify and save harmless the Director RGCA from 

and against all actions, suits, proceedings, losses costs, damages, charges, 

claims and demands of every nature and description brought or recovered 

against the Director RGCA by reason of any act or omission of the 

contractor, his agents or employees. In the execution of the works or in 

guarding of the same. All sums payable by way of compensation under any 

of these conditions shall be considered as reasonable compensation to be 

applied to the use of the Director RGCA without reference to the actual loss 

or damage sustained and whether or not any damage shall have been 

sustained. 

(2) The contractor shall indemnify and keep indemnified the Director RGCA 

against all damages and compensation and against all claims, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation 

thereto any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor. 

(3) The contractor shall indemnify and keep indemnified the Director RGCA or 

the engineer in-charge or their representatives, against all losses, claims, 

demands, proceedings, costs, charges and expenses whatsoever arising out of 

or resulting from any default by the contractor in notifying the insurer as per 

the clauses in the respective insurance policy, whether as a result of the 

avoidance of such insurance or otherwise. 
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(4) No personal liability shall be imposed on the members or the staff of RGCA 

or on the engineer in-charge or their duly authorized representatives, 

agents or employees for acts performed or discharged in the exercise of their 

authorized duties or responsibilities or in the carrying out of their obligations 

by virtue of the provisions or scope of work contained in the contract, it 

being understood that they are acting solely as agents and representatives 

of the Director RGCA. 

2.21. Construction records: 

 
(1) The contractor shall keep and supply to the engineer in-charge the 

updated records of the dimensions and positions of all permanent works 

(showing therein any approved deviation between drawing and the work 

as actually executed). The information available from the records must be 

adequate and complete to enable preparation of ‘as-built’ drawings. 

(2) The contractor shall maintain at site daily records of progress with regard to 

the works carried out, labour engaged and construction equipment deployed. 

These will form the basis of preparing periodic reports and returns as may be 

required by the Director RGCA and in the manner as directed by him. These 

daily records shall be made accessible to the Director RGCA and engineer in-

charge as and when desired. 

(3) Site order books: 
 

(i) For the purpose for quick communication from the Director RGCA 

or engineer in-charge to the contractor or his agent or representatives, 

site order books shall be maintained by the contractor at site in the 

manner described below. 

(ii) Any communication relating the works may be conveyed through 

records in the site order books. Such a communication from the 

Director RGCA or engineer in-charge to the contractor shall be 

deemed to have been adequately served in terms of sub-clause (i) 

of clause “Notice” hereof. Each site order book shall have machine-

numbered pages in triplicate and shall be carefully maintained and 

preserved. 

(iii) The contractor shall keep site order books at various places where 

work is being carried out so as to be readily available in the 

Director RGCA or engineer in-charge. Any construction or order which 

the Director RGCA or engineer in-charge may like to issue to the 

contractor may be recorded in the site order Book and two copies 

thereof taken for Director RGCA’s record. 
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(iv) The engineer in-charge may also maintain such site order books for 

recording any instruction which the engineer in-charge or Director 

RGCA themselves may like to communicate to the contractor or his 

agent or representative. One copy thereof when transmitted to the 

contractor’s agent or representative under proper 

acknowledgement shall constitute adequate service thereof to the 

contractor. 

(v) The site order books are intended primarily for facility of quick but 

recorded communication between persons working at site on 

behalf of the two parties. All-important communications between 

the engineer in-charge or the Director RGCA and the contractor or 

his agent shall be through letters and not through site order books. 

 

2. Special Conditions of the Contract 

3.1. Instructions to Bidder (ITB) shall form apart of special conditions of contract. 

3.2. Sufficiency of Tender and Submission of Bid:- 

(1) The bidder may participate in the tender if he intends to complete all the 

works detailed in the scope of works within the time period as specified 

in this tender document. The bidder shall bear all expenses in connection with 

the preparation and submission of his bid. 

(2) The bidder shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his bid for the works and of the rates and 

prices quoted in the schedule of prices, which tender rates and prices shall, 

except in so far and it is otherwise provided in the contract, cover all his 

obligations under the contract and all matters and things necessary for the 

proper execution and maintenance of the works. 

(3) The bidder must obtain for himself on his own responsibility and at his 

own expense all the information necessary including risks, contingencies 

and other circumstances to enable him to make a proper tender and to enter 

into a contract with the Director RGCA; he must examine the drawings, 

specifications, conditions and so on and must inspect the site of work, 

examine the nature of the ground and the subsoil (so far as is practicable), 

and acquaint himself with local conditions, means of access to the work, the 

nature of the work, in fact all matters pertaining thereto before he submits 

his tender. 

(4) The bidder will have to MANDATORILY inspect the site, before 

participating in tender and ascertain all the necessary information, 

including the risks, contingencies, nature of ground, place of supply, 
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unloading & installation etc., and also acquaint himself with the local 

conditions. As proof of visit the bidder shall duly fill the relevant 

declaration form as per the format provided in Form-3. 

(5) It shall be deemed that the bidder has inspected and examined the site 

and its surroundings and information available in this connection 

therewith and to have satisfied himself, before submitting his tender as to 

the form and nature thereof, including the sub-surface conditions, the 

hydrological and climate conditions, the extent and nature of work and 

materials necessary for the completion of the works, the means of access 

to the site and the accommodation he may require and, in general, shall 

be deemed to have obtained all necessary information, subject as above 

mentioned, as to risks contingencies and all other circumstances which 

may influence or affect his tender. 

(6) The Director RGCA shall have made available to the contractor with the 

tender documents such data on sub-surface conditions as shall have been 

obtained by or on behalf of the Director RGCA from investigations undertaken 

relevant to the works and the tender shall be deemed to have been based on 

such data, but the contractor shall be responsible for his own 

interpretation thereof. 

(7) The rate quoted for the work in the tender, shall be inclusive of all incidentals, 

hiring of all necessary equipment, transportation, insurance, testing, 

fabrication, erection at site, and expenses of staff/labour connected with 

the work. Nothing other than the quoted rates shall be entertained under any 

circumstances. 

(8) The rate quoted for the work in the tender, shall be inclusive of all taxes, 

including GST, charges relating to import & customs clearance, or any 

other statutory payments relating to the supply of material to the project site. 

Nothing other than the quoted rates shall be entertained under any 

circumstances. 

(9) The entire work covered in this tender document shall be treated as 

works contract. Bidder should quote for this work accordingly. The 

quoted price should include all taxes, duties, octroi, excise, freight etc., 

whatsoever. 

(10) A bidder shall submit his online bid in the Central Public Procurement 

(CPP) portal (http://eprocure.gov.in/eprocure/app) of the Government 

of India, on or before the last date for submission of bid specified in the 

Bid Data. No other form of bid will be considered for evaluation. 

http://eprocure.gov.in/eprocure/app
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(11) It is the responsibility of the bidder to fulfill the terms & conditions prevailing 

in the CPP portal. CPP portal is an e-procurement portal of the Government 

of India and the Director RGCA has no control over the portal. Hence, the 

Director RGCA, at any point of time, is not responsible for any technical 

issues or difficulties arising out of, and/or loss or damage incurred due to 

the usage of the CPP portal. 

(12) Any corrigendum, subsequent amendments and/or extension of date, if 

any, for submission of bids shall be posted on the aforesaid portal only. 

Hence, bidders are advised to visit the portal regularly. 

(13) The currency for the bid shall be Indian National Rupee (INR) only. 
 

(14) Bids shall be valid for a period specified in the Bid Data. 

(15) Bidder shall digitally sign and upload the required bid documents, one by 

one in the CPP portal. 

(16) The quantities furnished in the bill of quantities are only probable quantities 

are liable to alteration by omission, deduction or addition, and it should 

be clearly understood that the contract is not a lump sum contract and 

the Director RGCA do not, in any way, assure the bidder that the said 

probable quantities are correct or that the work would correspond thereto. 

Payments will be regulated on the actual quantities of work done at the 

accepted rates. No escalation will be entertained on any part in this regard. 

(17) The drawings, specifications and the bill of quantities, forming parts of the 

Contract, are explanatory of and are complementary to one another, 

representing together the works / installations to be carried out. 

(i) If neither the drawings nor the specifications nor the accepted bill of 

quantities include any part / parts the intention to include which is 

nevertheless clearly to be inferred and which are obviously necessary 

for the proper completion of the works / installations, all such parts 

shall be supplied and executed by the Contractor at no extra charge. 

(ii) Anything contained in one or another of (a) the drawings, (b) the 

specifications and (c) the accepted bill of quantities are not found in the 

others will be equally binding as if contained in each of them. 

(18) The Bidder whose Tender is accepted shall not be entitled to make any claim 

for increase in the rates quoted and accepted excepting in pursuance of 

any specific provision in the Contract for such and then only in terms of 

that specific provision, or to make any representation on the ground that he 

was supplied with any information or given any promise or guarantee of 
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any sort, by the Director RGCA, his agents and servants, or their 

representatives or any other persons, unless such information, promise or 

guarantee is furnished to the Bidder in advance of the date of receipt of 

Tenders and in writing under proper authority. 

(19) The rates quoted shall be firm and fixed and not be subject to any 

variations. No price variation clause is allowed due on any account. 

(20) The Director RGCA will not unless otherwise provided for herein, supply 

or procure for the Contractor, materials of any description, and the 

Contractor shall make his own arrangements therefore at his own cost. 

(21) The rates quoted in Tenders shall remain valid for a period of Ninety Days 

from the date of their opening. The rates of the successful bid shall remain 

valid and firm till completion of the whole contract. If any Bidder 

withdraws his Tender before the expiry of the said period or makes any 

modifications to his Tender which are not acceptable to the Director RGCA 

the Tender will be treated as having been rejected or abandoned and EMD 

will be forfeited. 

(22) The Director RGCA does not bind himself to accept the lowest tender and 

reserves to himself the right to reject any or all of the Tenders received 

without assigning any reasons therefore. 

(23) The Director RGCA reserves the right to award any part of the work to 

more than one Bidder or to award the entire work to one Bidder. 

(24) The Director RGCA further reserves the right to delete or reduce an item or 

section of the bill of quantities without assigning any reason whatsoever 

therefore and no claim will be entertained in this regard. 

(25) The Director RGCA reserves the right to accept or reject any bid and to cancel 

the bidding process and reject all bids, at any time prior to the award of 

contract, without thereby incurring any liability to the affected bidder(s). 

3.3. Tender Fee: 

(1) The bidder shall submit the tender fee, otherwise called as “Cost of bid 

document”, as specified in the bid data along with the bid, in the form of 

NEFT/RTGS to the below bank account. 
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(2) Non-receipt of tender fee for the specified value and/or within the 

stipulated time, shall render the bid to be considered as non-responsive. 

RGCA shall not be responsible for any delay. 

(3) Tender fee once received shall not be refundable under any circumstances. 

(4) Exemptions on tender fee, as determined by the Government of India from 

time to time, shall be applicable, subject to production of appropriate 

valid documents, as part of the online application. 

3.4. Earnest Money Deposit (EMD) 
(1) All bidder shall submit a bid security, otherwise known as “Earnest Money 

Deposit”, as specified in the bid data along with the bid, in the form of 

NEFT/RTGS to the below bank account. 

 
 

 

(2) Non-receipt of EMD for the specified value and/or within the stipulated 

time, shall render the bid to be considered as non-responsive. RGCA shall 

not be responsible for any delay. 

(3) Exemptions on EMD, as determined by the Government of India from time 

to time, shall be applicable. Bidder claiming exemption shall submit the 

duly filled declaration in lieu of bid security (as per format provided in 

Form-4) along with necessary valid supporting documents. Failing which, 

the bid will be considered as non-responsive. 

(4) Bid security to the successful bidder will be refunded without interest, upon 

receipt of Performance Security or it can be adjusted against performance 

security, as the case may be. Bid securities of the unsuccessful bidders will be 

refunded without interest, latest by the 30th day after the award of the 

contract or immediately after the expiry of stipulated bid validity period, 

Name of the 
Account 
Holder 

Current 
Account 
Number 

IFSC Code Bank 
Name 

Branch Tender Fee (in Rs.) 

Rajiv Gandhi 
Centre for 

Aquaculture 

10948711219 SBIN0000869 State 
Bank 

of 
India 

Mayiladut 
hurai 

Rs. 1,180/- (Rupees 
One Thousand One 
Hundred and 
Eighty Only) 

Name of the 

Account 
Holder 

Current 

Account 
Number 

IFSC Code Bank 

Name 
Branch EMD Amount 

(in Rs.) 

Rajiv 
Gandhi 

Centre for 
Aquaculture 

10948711219 SBIN0000869 
 
 

State 
Bank of 

India 

Mayiladu 
thurai 

₹ 50,596/- (4 % 
of Est. value) /- 

(Rupees  Fifty 
Thousand Five 

hundred and 
Ninety Six 

only) 
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whichever is earlier. 

(5) A bidder’s bid security will be forfeited, without any notice, if the bidder: 
(i) withdraws or amends its/ his tender/bid; 
(ii) impairs or derogates from the tender in any respect within the 

period of validity of the tender/bid; 
(iii) if the bidder does not accept the correction of his bid price during 

evaluation; and 
(iv) if the successful bidder fails to sign the contract or furnish the 

required performance security within the specified period. 
 

(6) In case of forfeiture of the EMD, the bidder shall become ineligible to 

participate in the re-tendering process, if any. 
 

3.5. Performance Guarantee/ Performance Security: 
 

(1) Successful bidder who is awarded the contract shall submit a 

performance guarantee, otherwise known as “Performance Security”, 

equivalent to the value as specified in the bid data, in the form of an 

account payee demand draft or a bank guarantee from a scheduled 

commercial bank in India or online payment through RTGS or NEFT, 

within a period of 15 days from the date of award of contract. 
 

(2) The performance guarantee submitted should remain valid for a period of 

60 days beyond the date of completion of all contractual obligations of the 

contractor, including the Defect Liability Period (DLP) if any. 
 

(3) Date on which performance guarantee is submitted shall be construed as the 

start date for the work. 
 

(4) In case, time for completion of the works gets extended, the contractor 

shall get the validity of the performance guarantee extended, at his cost, 

to cover such extended time for completion of the work, including the 

DLP. 
 

(5) Once the contractor completes all his obligations under the contract, the 

performance guarantee will be refunded without interest, to the contractor 

after DLP. 

(6 )  The performance guarantee will be forfeited and credited to Director 

RGCA’s account in the event of breach of contract by the contractor.  

 

3.6. Security Deposit: 

(1) The Security deposit (otherwise specified as “Retention Money”) shall be 

collected by deduction from each running bills and final bills at the rate 

or value as specified in the bid data. 
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(2) 50% of Security deposit shall be refunded after issuing the Work 

Completion Certificate. 

(3) 50% of Security deposit shall be refunded after successful completion of the 

Defect Liability Period (DLP). 

3.7. Payment: 
 

(1) Provisional sum: 
 

(i) “Provisional sum” means a sum, if any, included in the contract and 

so designated in the schedule of prices, bill of quantities for the 

execution of work or the supply of goods materials, or services, or for 

contingencies, which sum may be used, in whole or in part, or not at 

all, at the direction of the Director RGCA. The contract price shall 

include only such amounts in respect of the work, supply or services 

to which such provisional sums relate as the Director RGCA shall 

approve or determine in accordance with this clause. 

(ii) In respect of every provisional sum, the Director RGCA shall have 

power to order: 

(a) Work to be executed, including goods, materials or services to be 

supplied by the contractor. The contract prices shall include 

the value of such work executed or such goods, materials or 

services supplied determined in accordance with clause “Rates 

for works not in schedule of Quantities or Schedule of Rates and 

Claims”. 

(b) Work to be executed or goods, materials or services to be 

supplied by a nominated sub-contractor as hereinafter defined. 

The sum to be paid to the contractor therefore shall be 

determined and paid in accordance with clause “Payments to 

nominated Sub –Contractors”. 

(c) Goods and materials to be purchased by the contractor. The sum 

to be paid to the contractor therefore shall be determined and 

paid in accordance with clause “Production of Vouchers, etc.” 

(iii) The contractor shall, when required by the Director RGCA produce 

all quotations, invoices, vouchers and accounts or receipts in connection 

with expenditure in respect of provisional sums. 

(2) Claims: 

 
(i) The contractor shall sent to the engineer in-charge once in every 

milestone or month, as specified in the payment schedule, an account 
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giving particulars as full and detailed as possible, of all claims for any 

additional payment to which the contractor may consider himself 

entitled and of all extra or additional work order by the Director 

RGCA which he has executed during the preceding month. No final or 

interim claim for payment for any such work or expense will be 

considered which has not been included in such particulars. Provided 

always that the Director RGCA shall be entitled to authorize payment 

to be made for any such work or expense, notwithstanding the 

contractor’s failure to comply with this condition. The contractor 

shall, at the earliest practicable opportunity, notify the Director in 

writing that he intends to make a claim for such work. 

(ii) Final claims: 

Not later than thirty calendar days after the issue of the completion 

certificate, the contractor shall submit to the Director RGCA 

settlement of final account with all supporting documents showing in 

detail the reconciliation of all materials issued to him if any and the 

value of the work done in accordance with the contract together with all 

further sums which the contractor considers to be due to him under 

the contract. After receipt of the final account and of all information 

reasonably required for its verification, and on the Engineer in-charge’s 

certificate of completion in respect of the works, an adjustment shall 

be made and the balance of account based on the Engineer in-charge’s 

certified measurements of the total quantity of work executed by the 

contractor up to the date of completion and on the accepted 

schedule of rates and for extra works on rates determined under clause 

“Rates for works not in schedule of Quantities or Schedule of Rates” of 

these conditions shall be paid to the contractor subject always to the 

contractor having delivered to the Director RGCA either a full account 

in detail of all claims he may have on the Director RGCA in respect 

of the works or having delivered a “No claim” certificate and the Director 

RGCA having after the receipt of done under the provisions of the 

contract have been completed, that they have been inspected by him 

since their completion and found to be in good and substantial order, 

injured in consequence of the work, have been properly replaced and 

made good and all expenses and demands incurred by or made upon 

the Director RGCA for or in respect of damage or loss by, from or to 

consequence of works, have been satisfied agreeably and in conformity 

with the contract. 

 

(3) Director RGCA’s lien on all moneys due: 
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(i) The Director RGCA shall have a lieu on and over all or any, moneys 

that may become due and payable to the contractor under these 

presents, and/or also on and over the deposit or security amount or 

amounts made under the contract and which may become repayable 

to the contractor under the conditions in that behalf herein contained 

for or in respect of any debt or sum that may become due or payable to 

the Director RGCA by the contractor, either alone or jointly with 

another or others and either under this or under any other contract or 

transaction of any nature whatsoever, between the Director RGCA and 

the contractor. 

(ii) The Director RGCA reserves the right to carry out a post-payment audit 

and/or technical examinations of the works and the final bill, including 

all supporting vouchers, abstracts, etc., and to force recovery if as a result 

of such examination any over payment is discovered in respect of any 

work done by the contractor or alleged to have been done by him under 

the contract and such recovery will be made by the Director RGCA from 

the contractor by and/or all of the methods prescribed in these presents, 

or on the other hand, if any under payment is discovered the amount 

shall be duly paid to the contractor by the Director RGCA. 

(iii) Further the Director RGCA reserves the right to make such recoveries 

and adjustments notwithstanding the fact that the amount of the final 

bill may be included by one of the parties as an item of dispute before 

any arbitrator appointed under the arbitration clause of the contract 

and notwithstanding the fact that the amount of the final bill figures in 

the arbitraton award. 

(iv) And further, unless the contractor pays and clears the claim of the 

Director RGCA immediately on demand, the Director RGCA shall at all 

times be entitled to deduct the said debit or sum due by the 

contractor from the moneys, securities or deposits which may have 

become payable to the contractor under these presents or under any 

other contract or transaction between the contractor and the Director 

RGCA. 

(4) No interest shall be payable on the amount of retention money or the earnest 

money or any other dues of the contractor, nor shall any interest be payable 

in respect of the advances made by the Director RGCA to the contractor, unless 

otherwise provided. 

(5) Currency and terms of payment: 

 
(i) All payments to the contractor shall be in Indian Rupees, unless 
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otherwise specified in the Special Conditions of Contract. 

(ii) All payments to the contractor shall be subject to income tax as per 

relevant provisions for the time being. As required hereby TDS,GST 

, Security deposit, Construction labour welfare Cess, cost of stores 

issued by Director RGCA, any other applicable statuary deduction as 

per the direction of the Govt. of india from time to time and any other 

amounts due for recovery from the contractor. 

(iii) All payments to the contractor shall be subject to all accounting and 

auditing, provisions, procedures, rules, regulations, decrease, laws, 

etc., legislated, enacted or in force in India and as applicable to the 

State in which the work is carried out during the period of the 

contract. 

(6) Periodic payment: 

 

(i) Payments to the contractors for works done and measured in terms of 

the provisions of respective clause shall normally be made based on 

milestone wise work completion as detailed in the Payment Schedule as 

part of the instructions to bidder. 

(ii) The valuation of the Director RGCA for the purpose of making 

periodic payments to the contractor through the account bill shall be 

considered as estimated only and the engineer reserves the authority 

to make amendments or modifications therein through any 

subsequent bill/bills. 

(iii) Running bills as executed up to date will be submitted by the 

contractor in quadruplicate along with the measurements. The same 

shall be verified and certified for payment within two weeks of 

submission of bills completed in all respects. Payment shall be made 

after deducting towards Income Tax, TDS, Security Deposit, 

Construction Labour Welfare Cess, cost of stores issued by the 

Director RGCA, if any and any other amounts due for recovery from 

the contractor. 

 

(7) Payments on interim certificates to be regarded as advance: 
 

The contractor shall on submitting the bill be entitled to receive a monthly/ 

milestone as the case may be payment proportionate to the part thereof then 

approved and passed by the Director RGCA whose certificate of such approval 

and passing of the sums so payable shall be final and conclusive against the 
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contractor. But all such intermediate payments shall be regarded as payments 

by way of advance against the final payment only and not as payment for 

works actually done and completed and shall not preclude the requiring of 

bad, unsound and imperfect or unskilled work to be removed and taken away 

and reconstructed, or re-erected or be considered as an admission of the due 

performance of the contract or any part thereof in any respect of the accruing 

of any claim, nor shall it conclude, determine or affect in any way the powers 

of the Director RGCA under those conditions or any of them as to be the final 

settlement and adjustment of the accounts or otherwise or in any other way 

vary or affect the contract. The final bill shall be submitted by the contractor 

with full material reconciliation statement and other relevant documents 

within one month of the date fixed for completion of the work, otherwise the 

engineer’s certificate of the measurement and of the total amount payable for 

the work accordingly shall be final and binding on all parties. 

 

(8) Payments to nominated sub-contractors: 
 

For all works executed or goods, materials or services supplied by any 

nominated sub-contractor, the contractor shall pay directly as per contract 

signed between him and the sub-contractor. However in case of any 

compliant received from the sub-contractor, during the pendency of the 

contract, about non-payment by the contractor which may affect the 

works, the Director RGCA will be fully empowered to intervene and direct 

the contractor to settle the disputes with the sub-contractor within ten 

days, failing which the Director RGCA shall make his own investigation and 

make such payments to the sub-contractor as he deems fit and recover the 

same amounts from the contractor’s bills. 

(9) Payment if contract is terminated: 
 

If the contract shall be terminated, the contractor shall be paid by the Director 

RGCA, in so far as such amounts or items which shall not have already been 

covered by payments on account made to the contractor, for all work 

executed prior to the date of termination at the rates and prices provided in 

the contract and in additions. 

(i) The amounts payable in respect of any preliminary items, so far as 

the work comprised therein has been carried out or performed and a 

proper preparation as certified by the Director RGCA of any such 

items, the work comprised in which has been partially carried out or 

performed. 
  

(ii) The cost of materials or goods reasonably ordered for the works which 
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shall have been delivered to the contractor or of which the contractor is 

legally liable to accept delivery, such materials or goods becoming 

the property of the RGCA upon such payments being made by the 

Director RGCA. 

 
(iii) A sum to be certified by the Director RGCA, being the amount of any 

expenditure reasonably incurred by the contractor in the 

expectation of completing the whole of the works in so far as such 

expenditure shall not have been covered by the payments in this sub-

clause before mentioned. 

 

(iv) Any additional sum payable under the provisions against any 

payments due from the Director RGCA under this sub-clause, the 

Director RGCA shall be entitled to be credited with any outstanding 

balances due from the contractor for advances in respect of 

constructional plant and materials and any other sums which at the 

date of termination were recoverable by the Director RGCA from the 

contractor under the terms of the contract. 

 
(10) Payment in the event of Force Majeure: 

 
If there arises a circumstance specified under “Force Majeure” which is 

beyond the control of both parties, after the contract is made so that either 

party is prevented from fulfilling his contractual obligations, or under the 

law governing the contract, the parties are released from further 

performance, then the sum payable by the Director RGCA to the contractor 

in respect of the work executed shall be the same as that which would have 

been payable under sub clause (1) above thereof, if the contract has been 

terminated under the relevant provisions thereof. 

(11) If the works or any materials on the site shall sustain destruction or 

damage by reason or any of the said Force Majeure the contractor shall be 

entitled to payment for: 

(i) Any permanent work and for any materials so destroyed or damaged 
and so far as may be required by the Director RGCA, or as may be 
necessary for the completion of works, on the basis of cost plus such 
profit as the Director RGCA may certify to be reasonable. 

 
(ii) Replacing or making good any such destruction or damage to the works. 

 
(iii) Replacing or making good such materials of the contractor used or 

intended to be used being at site of the works. 

 



63  

(12) Payment while default of contractor: 

 
(i) Valuation at date of forfeiture: 

The Director RGCA shall, as soon as may be practicable after any such 
entry and expulsion by the Director RGCA, fix and determine, or 
by experts or fix and determine experts, or by or after reference to 
the parties, of after such investigation or enquiries as he may think 
fit to make or institute and shall certify what amount, if any, bad 
at the time of such entry expulsion been reasonably earned by or 
have been reasonably earned by or would have reasonably earned 
by or would reasonably accrue to the contractor in respect of work 
then actually done by him under the contract and the value of any 
of the said unused or partially used materials, any constructional 
plant and any temporary works. 

 
(ii) Payment after forfeitures: 

If the Director RGCA shall enter and expel the contractor under this 
clause, he shall not be liable to pay to the contractor any money on 
account of the contract until the expiration of the period of maintenance 
and thereafter until the costs of execution and maintenance, damages 
for delay in completion, if any, and all other expenses incurred by the 
Director RGCA have been ascertained and the amount thereof certified 
by the Director RGCA. The contractor shall then be entitled to receive 
only such sum or sums, if any, as the Director RGCA may certify would 
have been payable to him upon due completion by him after deducting 
the said amount. If such amount shall exceed the sum which would have 
been payable to the contractor on due completion by him then the 
contractor shall, upon demand, pay to the Director RGCA the amount 
of such excess within thirty days and it shall be deemed a debt due 
by the contractor to the Director RGCA and shall be recoverable 
accordingly. 

 
(13) The Director RGCA shall be entitled to determine and terminate the 

contract at any time should, in his opinion, the cessation of works become 

unnecessary for any cause whatsoever, in which case the value of approved 

materials at site and of work done to date by the contractor will be paid for 

in full at the rates specified in the contract. Notice in writing from the Director 

RGCA of such determination and the reason therefore shall be conclusive 

evidence thereof. Should the contract be determined under this clause and 

the contractor claims payment for expenditure incurred by him in the 

expectation of completing the whole of the works, the Director RGCA shall 

admit and consider such claims as are deemed reasonable and are supported 

by vouchers to the satisfaction of the Director RGCA. The contractor shall 

have no claim to any payment of compensation or otherwise, however on 

account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of 
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the determination of the contract. The Director RGCA’s decision on the 

necessity and propriety of such expenditure shall be final and conclusive. 

3.8. Bonus and Penalty: 

(1) The contractor shall not be entitled to payment of any bonus or incentive for 

early completion of the works. 

(2) Compensation for delay: 
 

(i) If the contractor fails to maintain the required progress to complete the 

work and clear the site on or before the contract period or justified 

extended date of completion, then the contractor shall pay to the 

Director RGCA a sum at the rate of 1% (one percent) per month, 

computed on a pro-rata basis for each day of delay on the quantum 

of damage suffered due to stated delay on the part of contractor, 

irrespective of whether RGCA has incurred any loss or not. 

(ii) Provided always that the total amount of compensation for delay to be 

paid under this condition shall not exceed 10% (ten percent) of the 

accepted tendered value of work or of the accepted tendered value of 

the sectional part of work. [ 

(3) Liquidated damages for delay: 
 

(i) If the contractor shall fail to achieve completion of the works within 

the time prescribed by clause “Time of completion and Progression of 

work” then the contractor shall pay to the Director RGCA the sum 

stated in the contract as liquidated damages for such default and not 

as a penalty for every day or part of a day which shall elapse 

between the time prescribed in relevant clause thereof and the date of 

certified completion of the works, irrespective of whether RGCA has 

incurred any loss or not. The Director RGCA may, without prejudice to 

any other method of recovery, deduct the amount of such damages 

from any money in his hands, due or which may become due to the 

contractor. The amount or deduction of such damages shall not relieve 

the contractor from his obligation to complete the works, or from any 

other of his obligations and liabilities under the contract. 

(ii) If, before the completion of the whole of the works any part or 

section of the works has been certified by the Director RGCA as 

completed, pursuant to clause “Certification of completion of 

works”, and occupied or used by the Director RGCA, the liquidated 

damages for delay shall for any period of delay after such certificate 

and in the absence of alternative provisions in the contract be 

reduced in the proportion which the value of the part or section so 
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certified bears to the value of the whole of the works and Director 

RGCA’s decision shall be final and binding as to the amount of such 

reduction, if any. 

(iii) The liquidated damages for delay of each week or part thereof, shall 

be at the rate of one percent, on the total value of the contract price 

excluding the value of such part or section of the works as may have 

been covered by certificate of completion. Provided however that 

the total amount of liquidated damages shall not exceed ten percent 

(10%) of the total contract price for the whole works. 

(iv) The liquidated damages referred to in sub-clause (1) to (3) above, shall 

be considered as a reasonable compensation to be applied to the use 

of the Director RGCA without reference to the actual loss or damage 

sustained and whether or not any damage shall have been sustained. 

3.9. Notices: 

(1) Contractors Local Office and Service of Notice to Contractor: 

 
(i) The Contractor shall have a local office at or near site of work. Full 

address thereof shall be intimated by the Contractor or his authorized 

agent to the Director RGCA as well as the engineer in- charge. 

 
(ii) All certificate, notices or written orders to be given by the Director 

RGCA or by the engineer in-charge to the Contractor under the terms 

of the Contract, shall be deemed to have been served by sending by 

registered post/ speed post to the last known place to abode or 

business of the Contractor on the date when in the ordinary course of 

post these would have been delivered to him or delivering the same 

to the Contractor’s local office. 

 
 

(2) Service of Notice to the Director RGCA or Engineer in-charge: 
 

(i) All notices to be given to the Director RGCA or to the engineer in- 

charge under the terms of the Contract, shall be served by sending by 

post or delivering the same to the site address and or the address of 

the Tender inviting authority as stated in the bid data. 

 
(3) Change in Address: 

(i) The Director RGCA, the Engineer in-charge or the Contractor may change 

his nominated address to another address by prior written notice to the 

other two. 
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3.10. Settlement of Disputes: 

(1) Arbitration 

(i) All disputes or differences of any kind whatsoever arising out of or 

in connection with the contract, whether during the progress of 

work/ service or after its completion and whether before or after 

the determination of the contract, shall be referred by the 

contractor to the Director RGCA and the Director RGCA shall within 

a reasonable time after their presentation make and notify 

decisions thereon in writing. The decisions directions, 

classifications, measurements, drawings and certificates with 

respect to any matter, decision of which is specially provided for by 

these conditions given and made by the Director RGCA, are matters 

which are referred to hereinafter as excepted matters, and shall be 

final and binding on the contractor, and shall not be set aside or 

attempted to be set aside on account of any informality, omission, 

delay or error in proceeding in or about the same or on any other 

ground or for any other reason and shall not be appeable. 

(ii) If the contractor be dissatisfied with the decision of the Director 

RGCA on any matter or question, dispute or difference on any 

account or as to the withholding by the Director RGCA of any 

certificate to which the contractor may claim to the entitled, or if 

the Director RGCA fails to make a decision within a reasonable time 

then and in any such case, but except in any of the excepted matters 

referred to above, the contractor may within a reasonable time but 

not exceeding 30 days of the receipt of communication of such 

decision take steps to refer the matter in question, dispute or 

difference to arbitration as herein under provided. 

(iii) The demand for arbitration by the contractor shall specify the matters 

which are in question, dispute of difference, only such dispute or 

difference(s) in respect of which the demand has been made shall be 

referred to arbitration and other matters shall not be included in the 

reference. 

(iv) If the contractor does not prefer his specific and final claims in 

writing within a period of sixty (60) days of receiving the intimation 

from Director RGCA that the final bill is ready for payment, he will 

be deemed to have waived his claim(s) and the Director RGCA shall 

be discharged and released of all liabilities under the contract in 

respect of those claims. 
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(v) Matters in question, dispute or difference between the parties 

(whatever relating to the contractor’s claim against the Director RGCA 

or vice versa) to be arbitrated upon shall be referred for decision to: 

(a) In respect of sub-clauses with private contractors: 
 

The sole arbitration of the by an arbitrator approved by the from 

the list of arbitrators defined by Engineers India and if the 

Director RGCA is unable or unwilling to act as such then the 

matter shall be referred to sole arbitration of such other person 

appointed by the Director RGCA willing to act as such arbitrator. 

There will be no objection, if the arbitrator, so appointed is 

unable to act for any reasons, Director RGCA in the event of 

such inability shall appoint another person to act as arbitrator 

in accordance with the terms of the sub-contract. Such other 

person shall be entitled to proceed with the reference from the 

state at which it as left by his predecessor. It is also a term of 

this contract that no person other than a person appointed by 

Director RGCA as aforesaid should act as arbitrator. 

Subject as aforesaid the provision of the India Arbitration and 

Conciliation Act, 1996 or any statutory modification or re- 

enactment thereof and the rules made there under and for the 

time being in force shall apply to the arbitration proceeding 

under this clause. 

(b) In respect of sub-clauses with contractors with Public Sector 

Undertaking and Government Department: 

The arbitration or one of the arbitrators in the Department of 

Public Enterprises to be nominated by the Secretary to the 

Government of India in charge of the Bureau of Public 

Enterprises. The India Arbitration and Conciliation Act, 1996 

shall not be applicable to the arbitration under this clause. The 

award of the arbitrator shall be binding upon the parties to the 

dispute, provided, however, any partly aggrieved by such 

award not have a further reference for setting aside or 

revision of the award to the Law Secretary, Department of 

Legal Affairs, Ministry of Law & Justice, Government of 

India, Upon such reference the dispute shall be decided by the 

Law Secretary or the Special Secretary/ Additional Secretary 

when so authorized by the Law Secretary, whose decision 

shall bind the parties finally and exclusively. 

(c) The parties in dispute will share equally the cost of arbitration as 
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intimated by the arbitrator. 

(d) It is a term of the sub-contract that the party seeking arbitration 

shall specify the dispute to be referred to arbitration under this 

clause together with the amount or amounts claimed in respect 

of each such dispute(s). The arbitrator may from time to time 

with the consent of the parties enlarge the time for making and 

publishing the award. The work under the contract shall 

nevertheless continue during the arbitration proceedings. The 

arbitrator shall be deemed to have entered on the reference on 

the date he issues notice to both the parties fixing the date of 

the first hearing. The arbitrator shall give a separate reasoned 

award in respect of each reference referred to. 

(e) The award of the arbitrator shall be final conclusive and 

binding on all parties to this contract. 

 

(vi) Progress of work not to be interrupted: 

The contractor must at all-time fulfill his obligations under the contract and shall not slow 

down or stop the progress of works during the period any dispute is under settlement 

either through reference to the Director RGCA or through arbitration, pursuant to the last 

preceding sub clause. Even if the works to be carried out during such period involves 

matters under dispute. Failure of the contractor in this respect shall constitute a default on 

his part and render him liable to action under the provisions of the clause “Remedies and 

Power”. 

2. Court Jurisdiction 
 

The Court within the jurisdiction of place where executing the works (i.e), Sirkali, 
Tamil Nadu alone shall have jurisdiction to deal with any dispute arising out of this 
contract. 

 
 
 
 

***** 
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Annexure 1- List of Approved Makes  
 

S.No Description 
Work specification as per IS 
1786-1985 , IS 456 & IS800 

Approved Make as per CPWD 

1 UPVC Doors & 
Windows 

as mentioned in the BOQ Fenesta, QUTE, KOMERLING, RHEAU, 
Aluplast, NCL VEKA Limited 

2 Float Glass / Mirror as mentioned in the BOQ Modi  guard,  Saint  Gobain,  Ashahi, 
HNG 

 

Annexure 2- Drawings  
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 (to be signed on a stamp paper with minimum value of Rs.100) 

 

Annexure - 3 

AGREEMENT FORMAT 

 
THIS AGREEMENT made in…. location Sirkali the  –th day of ……202... 

 
BETWEEN 

 
M/s. Rajiv Gandhi Centre for Aquaculture (RGCA), Marine Products Export 

Development Authority (MPEDA), Ministry of Commerce & Industry Government 

of India, having its Head Office at 3/197 Poompuhar Road, Sattanathapuram, 

Karimedu Village, Sirkali Taluk, Mayiladuthurai District - 609109, Tamil Nadu 

represented by the Director, …… (hereinafter called ʺDirector RGCAʺ or “FIRST 

PARTY” which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) of the ONE PART. 

 
AND 

 
M/s…… represented by Shri …., Aged…, son of …… residing at (address) 

(Hereinafter called ʺContractorʺ or “SECOND PARTY” which expression shall unless 

repugnant to the meaning or context hereof mean and includes its legal heirs, 

successors and assigns) of the OTHER PART. 

 

 
WHEREAS the Director RGCA is desirous of doing a UPVC Partition Works, for 

Conversion of Seafood Authentication Lab to Conventional Microbiology Lab at 

Central Lab (CAGPFTL), hereinafter referred collectively as “works”, at its RGCA- 

HQ at Karaimeddu Village, Sirkali Taluk   herein referred to as “Project Site as per 

Schedule I to this Agreement and has caused Notice Inviting Tender, Terms and 

Conditions of Contract, bill of quantities and a specification describing the work to be 

done as prepared by RGCA. 

 
And has accepted the offer of the second party on the basis of their bid in response thereto 

to execute the aforesaid work to the complete satisfaction of the first party. 

 
AND WHEREAS the said drawings as per Schedule II inclusive of the bill of quantities 

and the specifications as per RGCA specifications/ M.E.S.S./ Local PWD Specifications/ 

Highway Manuals/ The Indian Standard Specifications have been signed by or on 

behalf of the parties hereto: 



71  

The work shown upon the said drawings and described in the said specification and 

included  in  the  said  bill  of  quantities  for  the  sum  of  Rs……… 

(Rupees ............................. ). 

 

 
NOW IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES AS FOLLOWS: 

 
1. In   consideration    of    the    sum    of   Rs……… (Rupees .................... ). 

The sum of only to be paid at the times and in the manner set forth in the said 

conditions subject to changes on the basis of actual measurement by the first party or 

his authorized Engineer in charge, the Contractor will upon and subject to the said 

conditions execute and complete the works shown upon the said drawings and 

described in the said specification and bill of quantities. 

2. The Director RGCA will pay to the Contractor the said sum of Rs………… 

(Rupees ………………) or such other sum as shall become payable hereunder 

at the times and in the manner specified in the said conditions. 

3. The notice inviting tender, said conditions, specifications and priced bill of 

quantities shall be read and construed as forming part of this Agreement, and the 

parties hereto will respectively abide by and submit themselves to the conditions 

and stipulations and perform the Agreement on their parts respectively in such 

conditions, specifications and priced bill of quantities contained. 

4. Payments shall be made to the Contractor for works done and measured in terms 

of the provisions as per the payment schedule specified in para 1.6 of the tender 

document. All payments are subject to the deduction of Security Deposit/ Retention 

Money as specified in para 3.6 of the tender document. 

5. Time is the essence of this contract. The time for the completion of the work is 3 

(Three) Months from the 7th day of placing the work order, as per the time schedule 

months specified in para 1.5 of the tender document. 

6. Penalties for delay shall be applicable in the form of compensation and/or 

liquidated damages, as specified in para 3.8(2) and 3.8 (3) of the terms and conditions 

of the tender document. 

7. The following, along with their subsequent amendment/corrigendum (if any), 

shall form part of the contract 

i) Notice Inviting Tender(NIT) 

ii) Tender Document 



72  

iii) Bill of Quantity & Drawing (submitted by Contractor) 

iv) Letter of Acceptance (LOA) 

v) Integrity Agreement 

vi) Work Order 

 
In witness whereof the parties hereunto set their hand the day and year first above 

written. 

 

Signed by the Director RGCA: 

 
…………………………………….. 

Signed by the Contractor: 

 
……………………………………………….. 

 
In the Presence of Witnesses: 

 
NAME: NAME: 

OCCUPATION: OCCUPATION: 

ADDRESS: ADDRESS: 
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SCHEDULE I 
 

Scope of Work: 

 
(1) The scope of work under this contract, at project site, shall broadly include: UPVC 

Partition Works - Conversion of Seafood Authentication Lab to Conventional 

Microbiology Lab at Central Lab (CAGPFTL), hereinafter referred collectively as 

“works”, at its RGCA- HQ at Karaimeddu Village, Sirkali Taluk   herein referred to as 

“Project Site Major works, as part of the scope of the work, shall include but not be 

limited to the following. 

 

(2) All work shall be performed in accordance with the terms, conditions and 

approved drawings and as per the instructions of the Director RGCA. 

 
                           The scope of work under this contract, at project site, shall broadly include: 

A) Providing and Laying Double Skin UPVC Partition  
B) Providing and laying UPVC Doors 
C) Providing and fixing Vinyl flooring 
D) Pass Box opening  

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

***** 
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ABSTRACT ESTIMATE FOR CONVERSION OF SEAFOOD AUTHENTICATION LAB TO 

CONVENTIONAL MICROBIOLOGY LAB AT CENTRAL LAB (CAGPFTL) OF RGCA-HO, 

KARAIMEDU, SIRKAZHI. 

Sl.No DSR Description of work Quantity Unit Rate Amount 

    UPVC PARTITION WALL         

1 LMR 

Providing and fixing 100 mm thick, 

UPVC double skin partition wall – 

partly with UPVC profile up to 1100 

mm from FFL and rest of the 

portion up to false ceiling with 

glass, the properties of glass shall 

meet the ECBC and NBC 2016 

requirements. Minimum thickness 

of glass shall be 10 mm. G.I 

fasteners 100 x 8 mm size for fixing 

frame to finished wall, plastic 

packers, plastic caps and necessary 

stainless steel screws etc. NOTE: 

UPVC partition should be provided 

with concealed electrical wiring as 

per architectural drawing 

(Necessary shop drawings shall be 

prepared and submitted by the 

Contractor and work shall be 

executed after obtaining approval 

from E-in-C). 

60.905 Sq.mt   
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2 
DSR 

9.147C 

Providing and fixing factory made 

UPVC white colour casement/ 

Casement cum fixed glazed door 

comprising of UPVC multi-

chambered frame, sash and mullion 

(where ever required) extruded 

profiles duly reinforced with 1.60 ± 

0.2 mm thick galvanized mild steel 

section made from roll forming 

process of required length (shape & 

size according to UPVC profile), 

UPVC extruded glazing beads of 

appropriate dimension, EPDM 

gasket, zinc alloy (white powder 

coated) 3D hinges and one handle 

on each side of panels along with 

zinc plated mild steel multi point 

locking having transmission gear, 

cylinder with keeps and one side 

key, G.I fasteners 100 x 8 mm size 

for fixing frame to finished wall and 

necessary stainless steel screws, etc.  
        

    

Profile of frame & sash shall be 

mitred cut and fusion welded at all 

corners, mullion (if required) shall 

be also fusion welded including 

drilling of holes for fixing 

hardware's and drainage of water 

etc. After fixing frame the gap 

between frame and adjacent 

finished wall shall be filled with 

weather proof silicon sealant over 

backer rod of required size and of 

approved quality, all complete as 

per approved drawing & direction 

of Engineer-in-Charge. (Single / 

double glass panes and silicon 

sealant shall be paid separately).  
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Note: For UPVC frame, sash and 

mullion extruded profiles minus 5% 

tolerance in dimension i.e. in depth 

& width of profile shall be 

acceptable. Variation in profile 

dimension in higher side shall be 

accepted but no extra payment on 

this account shall be made.  
        

  

 DSR 

9.147C.1 

Casement door with 3D hinges 

made of (big series) frame 67 x 64 

mm & sash 67 x 110 mm both 

having wall thickness of 2.3 ± 0.2 

mm and single glazing bead / 

double glazing bead of appropriate 

dimension. (Area of door up to 2.00 

sq. m.).  

40.665 Sq.mt   

3 LMR 

Providing and fixing   3 mm thick 

matt finish vinyl flooring on the 

existing tile floor, The vinyl floor 

should be   2m width and roll length 

25m to reduce more joints. The 

flooring having good anti 

chemical/slip performance. 

142.400 Sq.mt   

4 LMR 

Providing opening for Pass Box of 

size 610mmx610mm  in glass 

partition walls  with necessary 

stand provision arrangements as 

per site condition 

9.000 Nos.   
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(to be signed on a stamp paper with minimum value of Rs.100) 

 

Annexure - 4 

INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at............... on this............day of.............20........ 

 
BETWEEN 

 
Rajiv Gandhi Centre for Aquaculture, RGCA, , (Hereinafter referred as the 

(Address of Division) 
‘Director RGCA, which expression shall unless repugnant to the meaning or context 

hereof include his successors and permitted assigns) 

AND 

(Name and Address of the Individual/firm/Company) 

 
Through. ....................................................................................................................................... (Hereinafter 

referred to as the (Details of duly authorized signatory) “Bidder/Contractor “and which 
expression shall unless repugnant to the meaning or context hereof include its 
successors and permitted assigns) Preamble WHEREAS the Director RGCA has floated 
the Tender (NIT No ) (hereinafter referred to as “Tender/Bid”) and intends to 
award, under laid down organizational procedure, contract for (Name of work) 
hereinafter referred to as the “Contract”. AND WHEREAS the Director RGCA values full 
compliance with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/transparency in its relation with its Bidder(s) and 
Contractor(s).AND WHEREAS to meet the purpose aforesaid both the parties have 
agreed to enter into this Integrity Agreement (hereinafter referred to as “Integrity Pact” 
or “Pact”), the terms and conditions of which shall also be read as integral part and parcel 
of the Tender/Bid documents and Contract between the parties. NOW, THEREFORE, in 
consideration of mutual covenants contained in this Pact, the parties hereby agree as 
follows and this Pact witnesses as under: 

 
Article 1: Commitment of the Director RGCA 

(1) The Director RGCA commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

a) No employee of the RGCA, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

 

b) The Director RGCA will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Director RGCA will, in particular, before and during the 

Tender process, provide to all Bidder(s) the same information and will not provide 
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to any Bidder(s) confidential / additional information through which the Bidder(s) 

could obtain an advantage in relation to the Tender process or the Contract 

execution. 

 

c) The Director RGCA shall endeavor to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

 

2) If the Director RGCA obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 

if there be a substantive suspicion in this regard, the Director RGCA will inform the 

Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 

internal laid down policies and procedures 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1. It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

Director RGCA all suspected acts of fraud or corruption or Coercion or Collusion 

of which it has knowledge or becomes aware, during the tendering process and 

throughout the negotiation or award of a contract. 

 

2. The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during 

his participation in the Tender process and during the Contract execution: 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of RGCA’s employees involved in the Tender 

process or execution of the Contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information or 

documents provided by the Director RGCA as part of the business relationship, 
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regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names 

and addresses of agents/ representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 

addresses of foreign agents/representatives, if any. Either the Indian agent on 

behalf of the foreign principal or the foreign principal directly could bid in a 

tender but not both. Further, in cases where an agent participate in a tender 

on behalf of one manufacturer, he shall not be allowed to quote on behalf of 

another manufacturer along with the first manufacturer in a 

subsequent/parallel tender for the same item. 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 

all payments he has made, is committed to or intends to make to agents, 

brokers or any other intermediaries in connection with the award of the 

Contract. 

 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of 

facts or submission of fake/forged documents in order to induce public official to 

act in reliance thereof, with the purpose of obtaining unjust advantage by or causing 

damage to justified interest of others and/or to influence the procurement process 

to the detriment of the Director RGCA interests. 

 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force directly 

or indirectly, where potential or actual injury may befall upon a person, his/ her 

reputation or property to influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Director RGCA 

under law or the Contract or its established policies and laid down procedures, 

the Director RGCA shall have the following rights in case of breach of this Integrity 

Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 

undertakes to respect and uphold the Director RGCA absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of 
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Contract has committed a transgression through a violation of Article 2 above or 

in any other form, such as to put his reliability or credibility in question, the Director 

RGCA after giving 14 days’ notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if 

already executed or exclude the Bidder/Contractor from future contract award processes. The 

imposition and duration of the exclusion will be determined by the severity of transgression 

and determined by the Director RGCA. Such exclusion may be forever or for a limited period 

as decided by the Director RGCA. 

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Director RGCA 

has disqualified the Bidder(s) from the Tender process prior to the award of the 

Contract or terminated/determined the Contract or has accrued the right to 

terminate/determine the Contract according to Article 3(1), the Director RGCA 

apart from exercising any legal rights that may have accrued to the Director RGCA 

, may in its considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit of the Bidder/Contractor. 

 

3. Criminal Liability: If the Director RGCA obtains knowledge of conduct of a 

Bidder or Contractor, or of an employee or a representative or an associate of a 

Bidder or Contractor which constitutes corruption within the meaning of IPC Act, 

or if the Director RGCA has substantive suspicion in this regard, the 

Principal/Owner will inform the same to law enforcing agencies for further 

investigation. 
 

 

Article 4: Previous Transgression 
 

1. The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anti-corruption approach 

or with Central Government or State Government or any other Central/State Public 

Sector Enterprises in India that could justify his exclusion from the Tender process. 

 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Director RGCA. 

 

3. If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention s 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
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responsible for any violation(s) of the principles laid down in this agreement/Pact by 

any of its Subcontractors/sub-vendors. 

 

2. The Director RGCA will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

3. The Director RGCA will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/ Owner and the bidder, along with the Tender or 

violate its provisions at any stage of the Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/ Bidder 12 months after the completion of defect liability period and 

for all other bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, RGCA. 

 

Article 7- Other Provisions 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Director RGCA, who has floated the Tender. 
 

2. Changes and supplements need to be made in writing. Side agreements have 

not been made. 

 

3. If the Contractor is a partnership or a consortium, this Pact must be signed by 

all the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution. 

 
 

4. Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this P act remains valid. In this case, the parties will strive to come 

to an agreement to their original intentions. 
 

5. It is agreed term and condition that any dispute or difference arising between 

the parties with regard to the terms of this Integrity Agreement / Pact, any action taken 

by the Director RGCA in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 
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Article 8- LEGAL AND PRIOR RIGHTS. 
 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or law 

and the same shall be deemed to be cumulative and not alternative to such legal 

rights and remedies aforesaid. For the sake of brevity, both the Parties agree that 

this Integrity Pact will have precedence over the Tender/Contact documents with 

regard any of the provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at 

the place and date first above mentioned in the place and date first above mentioned 

in the presence of following witnesses:  

 

 

(For and on behalf of Director RGCA)           (For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

1.................................................... 

(Signature, name and address) 
 

 
2.................................................... 

 
(Signature, name and address) 

 

 
Place: 

 

 
Dated: 
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Annexure – 5 

 
(to be submitted in the letter head of the bank) 

 

Performance Security (Guarantee) 

Bank Guarantee Bond 

In consideration of the Director, RGCA (hereinafter called “The Director”) having 

offered to accept the terms and conditions of the proposed agreement 

between…………………………….and ............................................................... (Hereinafter called 

“the said Contractor(s)”) for the work…………………………………………………… 

(Hereinafter called “the said agreement”) having agreed to production of an 

irrevocable Bank Guarantee for Rs. …………. (Rupees ………………………………… only) 

as a security/guarantee from the contractor(s) for compliance of his obligations in 

accordance with the terms and conditions in the said agreement. 

 
1. We, ………………………………. (Hereinafter referred to as “the Bank”) hereby 

undertake to pay to the Director RGCA an amount not exceeding Rs. 

… …… ……… ……… . .  (Rupees ......................... Only) on Demand by the Director. 

 
2. We, ……………………………….(indicate the name of the Bank) do hereby undertake 

to pay the amounts due and payable under this guarantee without any demure, 

merely on a demand from the Director stating that the amount claimed as required to 

meet the recoveries due or likely to be due from the said contractor(s). Any such 

demand made on the bank shall be conclusive as regards the amount due and payable 

by the bank under this Guarantee. However, our liability under this guarantee shall 

be restricted to  an amount not exceeding Rs............................................... (Rupees 

… .................... only). 

 
3. We, the said bank further undertake to pay the Director any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal. The payment so made by us under this 

bond shall be a valid discharge of our liability for payment thereunder and the 

Contractor(s) shall have no claim against us for making such payment. 

 
4. We, ……………………………. (indicate the name of the Bank) further agree that 

the guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the Director under or by virtue of the 

said agreement have been fully paid and its claims satisfied or discharged or till 
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Engineer-in- Charge on behalf of the Director certified that the terms and conditions 

of the said agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this guarantee. 

 
5. We, ……………………………. (Indicate the name of the Bank) further agree with the 

Director that the Director shall have the fullest liberty without our consent and 

without affecting in any manner our obligation hereunder to vary any of the terms 

and conditions of the said agreement or to extend time of performance by the said 

Contractor(s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Director against the said contractor(s) and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall 

not be relieved from our liability by reason of any such variation, or extension being 

granted to the said Contractor(s) or for any forbearance, act of omission on the part of the 

Director or any indulgence by the Director to the said Contractor(s) or by any such 

matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 

 
7. We, ............................................... (Indicate the name of the Bank) lastly undertake not 

to revoke this guarantee except with the previous consent of the Director in writing. 

 
8. This guarantee shall be valid up to …………………………unless extended on 

demand by the Director. Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to Rs.…………………… (Rupees ........................... ) 

and unless a claim in writing is lodged with us within six months of the date of expiry 

or the extended date of expiry of this guarantee all our liabilities under this guarantee 

shall stand discharged. 

 
Dated  the  ………………..day  of  ……………………for………………….(indicate  the 

name of the Bank) 

 

 
 
 



85  

(To be submitted in the letter head of the company/firm) 

Form-1 

FORM OF PRE-QUALIFICATION 
 

NAME OF THE 

WORK 

UPVC PARTITION WALL WORK FOR CONVERSION OF SEAFOOD 

AUTHENTICATION LABORATORY INTO CONVENTIONAL 

MICROBIOLOGY LABORATORY AT CENTRAL LABORATORY 

(CAGPFTL), RGCA-HQ, KARAIMEDU, SIRKALI 

 

1 Name of the Organization/Firm/Tenderer  

2 Postal Address & Contact No.  

3 Address of Registered / Main Office  

4 Date of establishment  

5 Status of the Company/ Firm/Entity 

(enclose proof) - (Whether Public Ltd./ 
Private Ltd./ LLP / Partnership 
Proprietorship) 

 

6 Name of 
Director/Partners/Proprietor 
i) 

ii) 

iii) 

 

7 GST Registration Number (Enclose copy)  

8 Permanent Account Number (Enclose copy)  

9 Details of Contractor License from PWD/ 
CPWD/ MES/ ISRO 

a. License No 

b. Valid up to 

c. Issuing Authority : 

 

10 Financial resource of the Firm 
a. Paid up capital 

b. Working capital 
c. Average annual financial turn over for 
the last three years 
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11 Whether any bank guarantee/security was 
invoked as a penalty measure in non- 
compliance of any assumed work in the last 
5 years. If yes, furnish details. 

 

12 If you are registered in the panel of other 
Organizations, Statutory bodies, Banks etc., 
furnish their names, category and date of 
registration. (Copy to be enclosed) 

i) 

ii) 

13 What are your fields of activities? 
Mention the fields on preference basis. 

i) 

ii) 

14 Furnish the names of three client reference 
as well as past performance of your 
Organization. 

i) 

ii) 

iii) 

15 Have you had any Legal / Arbitration / 
proceedings instituted in connection with 
works carried out by you? If so furnished 
details. 

 

16 Furnish photographs of important Projects 
carried out, if available 

 

17 EPF establishment code  

18 ESI establishment number  

19 UTR Number and date towards proof for 
remittance of tender fee 
(if not applicable, specify as “Exempted” 
and submit supporting documents) 

 

20 UTR Number and date towards proof for 
remittance of EMD 
(if not applicable, specify as “Exempted” 
and submit supporting documents) 

 

21 Others (If any)  
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Sl. 
No. 

Name Designation Contact Number & Email Id 

1.    

2.    

3.    

 

Encl.  
1. Contract License from PWD/CPWD/MES/ISRO 
2. Status of Company/Firm/Entity 
3. GST Registration Certificate 
4. Permanent Account Number 

5. Audited financial statements (Last 3 years) 
6. Income Tax Returns & Form 16 A/Form 26 AS (Last 3 years) 
7. Proof of documents like Work Order, Completion Certificate etc. 
8. Integrity Pact duly signed 

9. Declaration about Site Inspection 
10. Solvency or Liquidity Certificate 

11. Net worth & turn over certificate 

Acceptance Certificate 

i) I / We certify that the information given above is true to the best of 
knowledge. I / We also understand that if any of the information is found 
wrong, I / We am/are liable to be debarred. 

 
 

Signature of applicant 

 

 

 
Date: 
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(To be signed on a stamp paper with minimum value of Rs.20) 

 

 
 

 
To 
The Director 

FORM – 2 

INTEGRITY PACT 

Rajiv Gandhi Centre for Aquaculture (RGCA) 
3/197, Poompuhar Road, Karaimedu Village 
Sattanathapuram Post, SirkaliTaluk 
Mayiladuthurai District, Tamil Nadu 
Pincode: 609109 

 
Sub: Submission of Tender for the work of . 

 
Dear Sir, 

I/We acknowledge that Rajiv Gandhi Centre for Aquaculture (RGCA) is 

committed to follow the principles thereof as enumerated in the Integrity Agreement 

enclosed with the tender/bid document. I/We agree that the Notice Inviting Tender 

(NIT) is an invitation to offer made on the condition that I/We will sign the enclosed 

integrity Agreement, which is an integral part of tender documents, failing which 

I/We will stand disqualified from the tendering process. I/We acknowledge that THE 

MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL 

AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in 

letter and spirit and further agree that execution of the said Integrity Agreement shall 

be separate and distinct from the main contract, which will come into existence when 

tender/bid is finally accepted by RGCA. I/We acknowledge and accept the duration of 

the Integrity Agreement, which shall be in the line with Article 1 of the enclosed 

Integrity Agreement. 

 
I/We acknowledge that in the event of my/our failure to sign and accept the 

Integrity Agreement, while submitting the tender/bid, RGCA shall have unqualified, 

absolute and unfettered right to disqualify the bidder/bidder and reject the 

tender/bid is accordance with terms and conditions of the tender/ bid. 

 
Yours faithfully 

 
(Duly authorized signatory of the Bidder) 
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Form - 3 

DECLARATION ABOUT SITE INSPECTION 

 
To 

The Director, 

Rajiv Gandhi Centre for Aquaculture, 

(MPEDA, Ministry of Commerce & Industry, Govt. of India), 

3/197, Poompuhar Road, Karaimedu Village, 

Sattanathapuram Post, SirkaliTaluk, 

Mayiladuthurai District, Tamil Nadu. 

Pincode: 609109. Ph: 04364 265200 

 

Sub: RGCA Tender No for the work “UPVC Partition Wall Work for Conversion of 

Seafood Authentication Laboratory into Conventional Microbiology Laboratory at Central 
Laboratory (CAGPFTL), RGCA-HQ, Karaimedu, Sirkali” 

Dear Sir, 

It is hereby declared that as per 1.4 Eligibility Criteria, Para 7, Page 8, I / We the 

bidder inspected and examined the subject site and its surrounding and satisfy myself 

/ ourselves as to the nature of the ground and sub-soil (so far as is practicable), the 

forms and nature of the site, the means of access to the site, the accommodation which 

may require and all necessary information as to risks, contingencies and other 

circumstances which may influence or affect our bid have been obtained. I / We the 

bidder shall have full knowledge of the site and no extra charge consequent upon any 

misunderstanding or otherwise shall be claimed in later date. 

I / We bidder shall be responsible for arranging and maintaining at own cost all 

materials, tools & plants, water, electricity access, facilities for workers and all other 

services required for executing the work unless otherwise specifically provided for in 

the contract documents. Submission of a bid by me / us implies that I / We have read 

this notice and all other contract documents and has made myself /ourselves aware of 

the scope and specifications of the work to be done and local conditions and other 

factors having a bearing on the execution of the work. 

 
Yours faithfully 

 

 
(Duly authorized signatory of the bidder) 

Name: 

Designation: 
Stamp: 
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(To be submitted in the letter head of the company/firm) 
 

Form - 4 

BID SECURITY DECLARATION 
(RGCA Tender No --------- ) 

 
I/we,  , having office at   engage to supply 
the material(s) to RGCA project site and 

 
i) Accept that if I/we withdraw or modify my/our bids during the period of 

validity, or if I/we are awarded the contract and I/we fail to sign the contract, 
I/we will be suspended for a period of five years from being eligible to submit 
bids for any contracts with RGCA. 

ii) Comply with the tender schedule and technical specification indicated. 
iii) Comply with the item/tender specific conditions for this tender. 
iv) Accept the Terms and conditions including special conditions and general 

conditions printed in this tender. 
v) I/we understand that total quantity for the entire project is specified in the tender 

document, however multiple supply orders will be provided for the quantity to be 
delivered based on the progress of the work. 

vi) Confirm that set off for the ED, VAT, etc. Paid on the inputs have been taken 
into consideration in the above quoted price and further agree to pass on such 
additional duties as sets offs as may become available in future under VAT, etc. 

vii) Certify that I/we have not been debarred by any Government/Undertaking. 
viii) Certify that the rates quoted are not higher than the rates quoted for same item to 

any Government/ Undertaking. 
ix) Certify that the bid submitted by me/us is properly sealed and prepared so as to 

prevent any subsequent alteration and replacement. 

 
Place: Signature of Authorized Signatory 

 
 

 
Date: Name & Seal 
 
 


